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REQUEST FOR QUALIFICATIONS
FOR
CONSTRUCTION MANAGER AT RISK SERVICES
SECTION 1 – NOTICE OF REQUEST FOR QUALIFICATIONS
The University of Massachusetts Building Authority (the “Authority”) requests Statements of
Qualifications from firms interested in providing construction manager at risk services for the
Manning College of Information and Computer Sciences Addition (CICS) at the University of
Massachusetts Amherst, located in Amherst, Massachusetts (the “University”) and referred to as
UMBA Project No. 21-A1.
Submission of Statement of Qualifications in response to this RFQ shall be submitted
electronically and must be received and successfully uploaded by the deadline on or before
2:00pm on July 15, 2022 (unless such date and/or time is extended in writing pursuant to an
Addenda issued by the Authority). Proposals shall be electronically delivered to:
UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
Barbara J. Kroncke, Executive Director
(Via a Dropbox Link provided by UMBA for response to this RFP.)
Delivery Instructions:
A. Each respondent shall submit an electronic copy of its complete Proposal, with all required
forms, attachments, supporting documentation and information.
B. The electronic document title shall include the UMBA Project Number, Name of Firm, and
the language “Qualifications for CMR Services”.
C. No earlier than five-business days prior to the submission due date and no later than twobusiness days prior to the submission due date, firms submitting Proposals shall email
capitalcorrespondence@umassp.edu and request the Dropbox Link established for response
to this RFP. The Dropbox Link will be emailed to you within one-business day.
D. No later than the submission due date and time, the Proposal shall be submitted and uploaded
to the Dropbox Link provided. The link will expire after the established submission due date
and time.
Each Proposal shall clearly identify the responding firm’s name, business address, the contact
person responsible for the Proposal, email and the telephone number of the contact person.
The Authority assumes no responsibility for electronic delivery or the complete and successful
upload of the Proposal documents.
The project delivery method for construction will be Construction Manager at Risk with a
Guaranteed Maximum Price (“GMP”) pursuant to M.G.L. Chapter 149A. This Request for
Qualifications (“RFQ”) is the first phase of a two-phase procurement process, and is issued in
accordance with: (i) the Authority’s enabling legislation, Chapter 773 of the Acts of 1960, as
amended; (ii) M.G.L. c. 149A §§ 1-13; (iii) the Authority’s Procedures for the Procurement of
Construction Management at Risk Services pursuant to M.G.L. c. 149A §§ 1-13 (dated
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February 17, 2010), a copy of which is attached hereto and marked as Attachment A; and
(iv) all other applicable laws and regulations.
Through this RFQ process, the Authority is pre-qualifying firms interested in providing public
construction management at risk (“CM at Risk”) services for the Project. The Authority will
evaluate submitted Statement of Qualifications based upon the identified evaluation criteria and
will select those responding firms it deems best qualified for the project. Only those responding
firms deemed best qualified will be invited to submit a proposal in response to a detailed Request
for Proposals (“RFP”) for the Project which will be issued shortly after the completion of the
pre-qualification process to begin the second phase of the procurement. It is the Authority’s goal
to select and engage a firm to serve as the Construction Manager for the Project during the
Schematic Design Phase.
Firms interested in being pre-qualified must demonstrate that they have prior experience
as a Construction Manager (CM at Risk) on at least two (2) Commonwealth of
Massachusetts public projects of a similar type, size, complexity and cost as the Project as
it is described below.
The Authority reserves the right to reject any or all Statement of Qualifications submitted in
response to this RFQ or to take any other action, as the Authority may deem to be in its best
interest.
There will be no public opening and reading of the Statement for Qualifications.
SECTION 2 – EQUAL EMPLOYMENT OPPORTUNITY, NON-DISCRIMINATION
AND AFFIRMATIVE ACTION
The Authority is committed to equal employment opportunity and non-discrimination on all of
its projects and will take affirmative action to ensure equal employment opportunity and to
eliminate discriminatory barriers. The Authority will consider Respondents’ demonstrated
commitment to equal employment opportunity and affirmative action in qualifying firms for the
Project.
The Project will have the following participation goals for minority business enterprises (MBE)
and women business enterprises (WBE) and for workforce utilization:
Construction MBE firm participation goal 4.2%
Construction WBE firm participation goal 8.8%
Construction workforce: Minorities: 15.3%; Women: 6.9%
The Authority’s specific requirements relating to participation in the Project by MBE, WBE, and
minorities and women are set forth in the attached Attachment B.
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SECTION 3 – OVERVIEW OF PROJECT
3.0

OVERVIEW

The University of Massachusetts Amherst is the largest and flagship campus in the University of
Massachusetts system. The campus community of approximately 30,000 includes a student
enrollment of approximately 24,600 as well as 5,500 faculty and staff. The campus is comprised
of over 12 million gross square feet of space on 1,400 acres of land.
The Manning College of Information and Computer Sciences (CICS, or “the College”) is among
the University’s fastest growing programs in terms of research and student enrollment. Its
undergraduate and graduate programs are consistently ranked in or near the top 20 nationally, a
level of prestige the College is interested in both maintaining and increasing. In the past decade,
the University has responded to CICS growth by renovating space at its two locations, the
original Computer Science Building (built in 1999), where it occupies about 50,000nasf, and the
Lederle Graduate Research Center Low-Rise (built in 1971), where it has grown its footprint to
about 46,000nasf. Renovations have not, however been able to keep pace with the College’s
growth, and the College’s mission has grown to “envision a world where computing enhances
the well-being of our citizenry.” An addition with expanded research facilities and
infrastructure for improved student support is urgently needed for the College to meet students’
present and future needs as they work to realize the full potential of their mission “Computing
for the Common Good”.
This project is for an addition to the Manning College of Information and Computer Science
located at 140 Governors Drive, Amherst, Massachusetts, and renovations to the existing
Computer Science locations.
3.1

PROJECT DESCRIPTION

The CICS Building Study is projecting a range of new construction area to be between 115,000140,000gsf. The project study includes concept design for the new construction as well as
design for the space in the existing Computer Science locations to allow the unification of the
addition and existing buildings into a unified complex.
Though the Study has recommended, a particular massing strategy, the early Conceptual Phase
of this project allows an opportunity to review and confirm the site massing strategy, and
assumptions. Study Considerations also include enabling components particular to each siting
choice.
The Program for the new addition and related spaces (See Programming and Siting Study
Report, Attachment C) includes:
•
•
•
•

Undergraduate and Graduate Student Commons Hubs
Faculty, Admin., and Computer Service, and Grad Student Offices
Meeting Rooms and Colloquia
An 250 seat Auditorium
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•
•
•
•
•
•
•

Teaching Classrooms and Class Labs
A Data Center and HIPAA Secure Rm
A Makerspace
General Research Labs
Specialized Labs for Sensors and Robotics
Shell space for future fit out for Lab space areas
Shell space for future fit out of Corporate Partnership Opportunity areas

Proposed Labs will be dry analytical labs for intensive computer use, including sensor arrays,
large data management, digital imaging and other pertinent technologies.
Proposals should include detailed description of relevant experience on comparable scale
projects with similar program requirements as applicable to the proposing team.
The study anticipates that the new addition will be fully connected to the existing Computer
Science. The integration anticipates selective renovation of the existing building as part of this
project. In performing the Scope of Services for the Project, the Construction Manager will
enforce and support the Architect’s consideration of energy efficiency and sustainable design
practices, using the U. S. Green Building Council’s LEED© Rating System, and shall advise the
Authority of any financial impact which may result. It is intended that Project will be an energy
efficient and environmentally sustainable facility that will meet, at a minimum, the requirements
of LEED© Silver Certification. The Construction Manager will aid the design team in pursuing
utility rebates available to this project.
The successful Construction Manager will help assess phasing of construction including the
possibility of early packages and enabling projects to facilitate the implementation of the
Campus Carbon Neutrality initiatives and goals.
The Authority is anticipating the estimated construction cost for this project of approximately
$90 million. The final scope and the Project budget is being reviewed by the Campus and
UMBA, and will be finalized when the RFP is issued. The wage rates to be paid on the Project
shall be not less than the Prevailing Wage Rates, in effect from time to time, as established by
the Commonwealth of Massachusetts – Division of Occupational Safety in conformance with
M.G.L. c. 149, §§ 26–27D.
The Authority has engaged Colliers Project Leaders to serve as the Owner’s Project Manager
(“OPM”) in connection with the Project.
The Authority has also hired a design team (the “Design Team”) to provide design services for
the Project. The Design Team is led by Perkins Eastman (the “Architect”) and includes the
following design consultants: Nitsch Engineering; Crowley Cottrell; B+AC; CA Crowley; Van
Zelm Engineers; Vantage Technology; Soden Sustainability; JS Consulting; Miyakoda;
Simpson; RJ Kenny; Nobis; Cashins.
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The Authority will also hire a Commissioning Agent Firm to develop a testing program for the
building envelope and various systems to be commissioned, as well as necessary testing of
systems and/or equipment and start of warranties after systems acceptance.
All contractors, subcontractors, consultants, vendors and visitors are required to comply with the
most current UMass Amherst COVID-19 public health and safety measures including
requirements that personnel who are physically present on the campus, conduct daily symptom
checks before arriving on campus and be vaccinated. Requirements are subject to change and
are posted on the university’s website. https://www.umass.edu/coronavirus/news/covid-19requirements-vendors-contractors-and-persons-conducting-business-campus
3.2

PRELIMINARY PROJECT SCHEDULE

It is anticipated that the selected construction manager (the “CM”) will be under contract by late
September 2022 so that the CM may advise the Authority and the Design Team during the
Schematic Design, Design Development, Design Development, and the Construction Documents
Phases of the Project.
If required by the Authority, or recommended by the selected CM and approved by the
Authority, certain portions of the construction work, including, but not limited to, remediation,
demolition, site-preparation, site utilities, geothermal wells and foundations, may be started prior
to the Design Team’s completion of the Construction Documents for the Project. In addition,
early packages may be issued by the Design Team during the Pre-Construction Phase for the
purchase of long-lead time materials such as structural steel and other materials or equipment.
The current Project schedule for the Manning College of Information and Computer Sciences
Addition (CICS) anticipates that some early work may commence January 2023, with main
package construction commencing Summer 2023. It is the goal of the Authority to reach
Substantial Completion of the Addition by November 2024. Substantial Completion of backfill
construction at existing CICS and LGRT spaces are anticipated by July 2025. The CM shall
support the Authority and the Campus in the development and optimization of the Design and
Construction schedule, including early construction packages, to secure the earliest project
completion dates. Respondents must be prepared to have their full teams available to work
beyond Substantial Completion, if necessary and required by the Authority.
Time is of the essence, and liquidated damages will apply.
3.3

SCOPE OF SERVICES

The CM shall be responsible for complete construction management services for all phases of the
Project. The specific work to be performed by the CM includes both Pre-Construction Phase and
Construction Phase services. The nature of the work in each of the phases is substantially
different. At each phase, the Authority in its sole discretion shall determine whether to proceed
to the next phase or terminate Construction Management services on the Project. A definitive
scope of services will be included in the RFP to be issued by the Authority with respect to the
Project. It is anticipated that the services described in Sections 3.4 and 3.5 will be required.
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Throughout all phases of the Project, the CM will be responsible for working closely and
cooperatively with the Authority, the OPM, the Architect, and the University to effect a highquality new construction and renovation project that meets the needs of the Authority and the
University in the most economical and efficient manner. The selected CM will be expected to
coordinate efforts with those of the University on elements related to compliance with University
standards and scope of services that may impact University operations and other ongoing
University projects.
3.4

SCOPE OF PRE-CONSTRUCTION PHASE SERVICES

During the Pre-Construction Phase of the Project, the CM shall be responsible for cost
estimating, scheduling, value engineering, recycling cost and value analysis, systems life cycle
cost analysis, demolition and constructability reviews, and bidding, and shall assume
responsibility for the completeness of the construction documents prepared by the Design Team
to eliminate claims that may arise from gaps, ambiguities, conflicts, overlaps, errors or omissions
in the construction documents. Throughout the Pre-Construction Phase, the CM shall work
closely with the Authority, the OPM (which shall represent the Authority), the Design Team,
and, as appropriate, the University on the specific tasks listed below, and shall provide all other
services required for projects of the type, scope and complexity of the Project and customarily
provided by a construction manager at risk during the pre-construction phase of a project:
3.4.1

Design Review

The CM shall work with the Authority, the University and the Design Team providing
and independent Interdisciplinary (IDC) review of the design drawings and the
construction documents. The CM’s review will also take into account quantity and
quality of materials, safe demolition and construction on an active campus, and removal
and where possible reuse or recycling of materials, systems and equipment to ensure that
the design drawings and construction documents will result in a cost-effective approach,
minimum lifecycle cost, an efficient design, and a safe and efficient construction and
demolition project. The CM’s review shall seek to eliminate gaps, inconsistencies,
ambiguities, conflicts, errors, omissions, and overlaps in the construction documents, and
shall also seek to eliminate areas of conflict and overlap of work to be performed by the
CM’s subcontractors. The CM shall participate in design decisions by providing
information, estimates, options, and recommendations regarding construction materials,
methods, systems, phasing, and costs that shall provide the highest quality facilities
within the Project budget and schedule. The Construction Manager will track that items
identified during the IDC at the Design Development and Construction Document phase
have been addressed by the Design Team and consultants prior to biding.
3.4.2

Project Management and Communications

The CM will provide a Web-based project management system to ensure that Project
information and documentation is accessible to all Project team members. The Campus
may provide access to eBuilder for upload of critical documentation identified by the
Campus.
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3.4.3

Development and Updating of the Master Project Schedule

The CM with input from the Authority and the Design Team, shall develop and update on
a periodic basis a Master Project Schedule that organizes all Project-related activities and
phases, and shall update the Schedule at least monthly. Live schedule files shall me made
available to the OPM and Authority monthly for review of logic.
3.4.4

Phasing Plans

The CM, with input from the Authority and the Design Team, shall develop a master
Project phasing plan for approval.
3.4.5

Logistics Plan

The CM, with input from the Authority, the University, and the Design Team, shall
develop a Project logistics plan. The plan must include maintaining required means of
access/egress between the Project site, highlighting safety measures during critical
deliveries to ensure the safety of the Campus students and staff at all times during
execution of the construction. This building is centrally located in a major pedestrian
route for students, staff and Campus visitors. Safety plans and logistics will be required to
be reviewed with Campus Safety Manager and Campus Police during all phases of
construction, remediation, and demolition. All activities need to ensure minimal
disruption to the campus community and visitors.
3.4.6

Hazardous Materials Abatement

The CM shall develop a plan for the safe removal and legal disposal of any hazardous
materials within or on the Project site. Direct coordination with the University
Environmental Health representatives as well as State environmental agencies will be
required.
3.4.7

Value Engineering

At each of the major milestones on the Project schedule, the CM shall provide a written
analysis of all value engineering opportunities in connection with the Project for building
materials, systems and equipment and for the recycling thereof, and shall perform life
cycle cost analyses for major building elements.
3.4.8

Demolition and Constructability Review

The CM shall check the construction documents for completeness and coordination of
work among the trades, shall perform demolition and constructability reviews at
appropriate intervals as required by the Authority during the development of the
construction documents, and shall make recommendations to the Authority, the
University and the Design Team regarding necessary modifications to the construction
documents.
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3.4.9

Project Quality

The CM’s demolition and pre-construction design reviews shall seek to provide
recommendations to the Authority and the Design Team to improve the resulting quality
of the demolition and construction processes. The construction shall be appropriate for
an institution of higher education, and shall provide a facility with a minimum service life
of fifty (50) years.
3.4.10 General Conditions Planning
The CM shall provide recommendations and information to the Authority and the Design
Team regarding the general conditions requirements for the Project to ensure cost
efficient use of all general conditions items. The CM shall review the assignment of
responsibilities for temporary Project facilities and equipment, materials and services for
common use of all Project participants, and shall verify that such requirements and
assignment of responsibilities are included in the Contract Documents.
3.4.11 Long-Lead Materials
The CM shall work with the Design Team to identify, coordinate and expedite the
ordering and timely delivery of materials or equipment with long lead times.
3.4.12 Labor Requirements
The CM shall provide an analysis of the types and quantities of labor and subcontractor
resources required for the Project and review the availability of appropriate categories of
labor and subcontractors required for critical phases with the Authority and the Design
Team. The CM shall also provide an analysis of the availability of MBE and WBE
subcontractor resources and women and minority workforce resources. The CM shall
make recommendations for actions designed to minimize adverse effects of labor
shortages. Neither the Construction Manager nor any Subcontractor, regardless of tier,
shall engage or utilize an employee leasing firm or temporary labor agency to supply
labor for this Project except with the prior written approval of the Authority, which
approval the Authority shall have no obligation to provide.
3.4.13 LEED Review
The CM will participate as a member of the Project’s “Green Team,” which will be
comprised of members of the Design Team, the Authority, and other Project stakeholders
identified by the Authority. The Green Team will establish and implement the
sustainable design goals for the Project.
In addition, the University requires that this project incorporate robust, forward-looking
strategies for reducing carbon emissions and energy use. The final design will consider
high energy efficiency systems including possible utilization of full electrification options
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and geothermal among other solutions. The building shall minimize use of fossil fuels to
the fullest extent possible.
The Project will be designed to meet a minimum of LEED Silver level certification for
New Construction/Renovation as defined by the U.S. Green Building Council’s thencurrent version of the applicable LEED Rating System. The CM will coordinate closely
with the Design Team throughout the Project to develop and implement the LEED
process.
3.4.14 Building Information Modeling (BIM)
BIM design and construction drawings will be developed using the latest BIM software.
The BIM models shall be used by the Design Team and Construction Manager for design
coordination, collision avoidance, clash detection and production of traditional twodimensional drawings, and may be used for coordination drawings, energy analysis, day
lighting analysis, and other building or systems analysis. The implementation and use of
BIM shall be developed by the Project Team and updated periodically in the BIM
Execution Plan throughout the project as needed. The Architect will provide the BIM
model(s) to Construction Manager prior to and during construction for scheduling,
coordination, resource management, estimating, and other uses deemed necessary. The
Construction Manager will create a BIM execution plan at the onset of the project to
highlight responsibility matrix, needs for the model creation, clash detection completion
milestones during pre-construction. During the construction phase, the Construction
Manager will create the Construction BIM plan to include trade coordination, will
manage the process from beginning to end, inclusive of schedule, meetings required to
resolve clashes and will be directly responsible for the coordination of all trades.
3.4.15 Cost Control Management
With input from the Design Team, the CM shall prepare full and complete cost estimates
at appropriate intervals during the design (schematic design and design development) and
the development of the construction documents. All estimates shall be provided in form,
substance, and detail acceptable to the Authority (Construction Specification Institute
(“CSI”) or similar). The CM shall evaluate each of these estimates against the
Authority’s construction budget and, where necessary, shall recommend appropriate
action in order to correct and/or avoid potential cost overruns. The Construction
Manager shall compare and reconcile its cost estimates with any cost estimates prepared
by the Design Team, the OPM or the Authority’s other cost estimating consultant, if any,
to identify and resolve cost differences. Authorization to proceed to the next phase shall
be contingent upon the acceptance of the CM’s building cost estimates as compared to
the Authority’s construction budget.
3.4.15.1 Final Cost Estimate
At the completion of the Construction Document Phase, the CM shall prepare a final full
and complete update to the cost estimate. The CM shall compare and reconcile its final
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cost estimate with any cost estimates prepared by the Design Team, the OPM or the
Authority’s other cost estimating consultant, if any, to identify and resolve cost
differences. The CM will recommend utilization of Alternates, Unit prices, early
procurement, and provide a risk log of items that could affect the costs of the project due
to market volatility, chain supply issues or other market factors. The CM shall also assist
the Design Team and the Authority in developing the final life cycle cost analysis, value
engineering documents and all required information to meet the most current ASHRAE
Building Commissioning Standards.
3.4.16 Regulatory Approvals
With input from the Authority and the Design Team, the CM shall monitor design phase
activities related to obtaining all required regulatory approvals, and shall provide support
to the permitting process as may be required by the Design Team or the Authority.
3.4.17 Trade Contract and Subcontract Procurement
The CM shall work with the Authority and the Design Team to develop materials
necessary for and shall participate in the qualification, procurement and award of trade
contracts and all other contracts for the furnishing of labor, materials, equipment, or other
services in connection with the Project, in accordance with procedures developed by the
Authority, and in a manner that will meet the Authority’s goal of ensuring equal
employment opportunity, eliminating discriminatory barriers, and meeting the
Authority’s MBE, WBE and workforce utilization goals for the Project.
3.5

SCOPE OF CONSTRUCTION SERVICES

The construction work of the Project covers full construction services, and specifically includes
all services, labor, materials, tools, equipment, contractor-supplied insurance, bonds and
supervision necessary to permit, remediate, construct, and demolish the Project, and to provide
all other work and services described in the Contract or required to construct a project of the size,
complexity and scope of the Project.
The CM shall furnish construction administration and management services to construct,
remediate and demolish the Project in an expeditious and economical manner consistent with the
interests of the Authority and the University. Throughout the Construction Phase, the CM shall
work closely with the Authority, the OPM (which shall represent the Authority), the Design
Team, and, as appropriate, the University on the specific tasks listed below and all other work
that is ordinarily performed by a construction manager during the construction phase of a project:
3.5.1

Execute Sub-Contracts

The CM shall execute written contracts or purchase orders with all trade contractors and
subcontractors approved by the Authority in each trade, which contracts and purchase
orders shall be in such form as shall be required or approved by the Authority.
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3.5.2

Permits and Utility Back Charges

The CM shall obtain and pay for all required remediation, disposal, demolition, and
construction-related permits, and all development charges and utility back charges.
3.5.3

Bonds

The CM shall furnish performance and payment bonds as required by the Contract
Documents.
3.5.4

Insurance

The CM shall furnish all insurance necessary for itself and for the Project as required by
the Contract Documents, unless otherwise indicated that the Authority will furnish on-site
builder’s risk insurance for this project.
3.5.5

On-Site Management

The CM shall provide all necessary construction management, supervisory, and clerical
staff for the proper management of the remediation, demolition, and construction of the
Project, shall provide and maintain a construction site office, and provide, for the
duration of the Project, all site management, supervision, coordination, and
administration necessary to meet the requirements of the Contract Documents and to
complete the Project within the requirements of the Master Project Schedule. The CM
shall also provide an office and all necessary computer and other office equipment
necessary for the Authority’s full time onsite representative.
3.5.6

Subcontractors

The CM shall manage, schedule, supervise, and coordinate the work of all subcontractors
and others engaged in the remediation, demolition, and construction of the Project.
3.5.7

Administrative Procedures

With input from the Authority and the Design Team, the CM shall, following the
Authority’s standards, implement procedures for reviewing and processing requests for
information or clarifications and interpretations of the Contract Documents; shop
drawings, samples, and all other submittals, contract schedule adjustments, change order
Qualifications, Qualifications for substitutions, payment applications, as-built drawings,
and maintenance of logs.
3.5.8

Supervision of Construction

The CM shall continuously supervise and observe all remediation, demolition, and
construction work in progress to ensure that the work is proceeding in accordance with
the Contract Documents, and shall supervise construction activities to assure
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conformance with all applicable environmental requirements, including any sustainability
initiatives and University’s Building Guidelines set forth in the construction documents.
The Construction Manager shall seek identify and seek approval for deviating from the
Campus Building Standard Guidelines from the Authority and the Campus prior to
procuring or executing work that deviates from such guidelines.
3.5.9

Meetings

The CM shall attend weekly project meetings and other construction progress meetings
with the Authority’s representatives and the Design Team, as required to facilitate
coordination of the work and to implement construction safety and quality control
programs on the site, and shall also conduct regular meetings at the site with the
subcontractors. Meetings shall be held at times and locations convenient to the
Authority.
3.5.10 Safety Program
The CM shall develop and implement a Project-wide safety program as required by the
Authority and its insurers, which shall include monitoring and enforcement of the
program for subcontractors. The Safety Plan will be reviewed by the Campus Safety
Manager for compliance with the Campus safety plans.
3.5.11 Labor Harmony
The CM shall endeavor to promote harmony and cooperation between the CM’s staff and
trade labor and other persons or entities employed by the University and by the Authority
for the Project. Throughout the course of the Project, the CM shall ensure labor harmony
among all persons employed on the Project by the CM and all subcontractors and
suppliers.
3.5.12 Reports
3.5.12.1 Daily Logs:
The CM shall maintain a detailed daily log of all events occurring on the Project site
relating to the Project. Such log shall include a daily listing of the Construction Manager
manpower and equipment, Subcontractor manpower and equipment, relevant weather
information, activities undertaken on the Project site, and names and purposes of all
visitors to the Project site. Copies of such daily logs shall be distributed daily (by noon
for work performed on the preceding day) to the OPM from the mobilization date (or date
that work first occurred on site – whichever is earlier) until the date of final acceptance
(or date that all punch list work is completed – whichever is later) and shall be in form
and detail acceptable to the Authority.
3.5.12.2 Weekly Reports:
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The CM shall provide a system of weekly Project monitoring and reporting. Such reports
and other information shall be written and included in the weekly progress reports to be
submitted to the Authority in accordance with the Contract Documents. The CM shall
furnish to the Authority on a weekly basis from the mobilization date (or date that work
first occurred on site – whichever is earlier) until the date of final acceptance. The
Weekly Progress Report shall be submitted no later than Wednesday for the preceding
week, in form and detail acceptable to the Authority.
3.5.12.3 Monthly Reports:
The CM shall furnish to the OPM monthly reports concerning the progress of the work
which address: (a) compliance with the remediation, demolition, and construction
schedule, (b) progress made by each subcontractor, (c) status of any required shop
drawings and submittals, (d) status of change orders, (e) status of Requests for
Information (RFIs), (f) other matters relating to the progress of work as directed by the
Authority, (g) impact and mitigation plan, and (h) such other information as the Authority
may require, including, but not limited to, information regarding MBE and WBE
utilization, minority and women participation as labor, and apprentice development and
utilization. In addition, and as requested, the CM shall meet to report to the Authority on
remediation, demolition, and construction progress at regular intervals throughout the
Project.
3.5.13 Substantial Completion
The CM shall determine when each subcontractor’s work is substantially complete and
prepare a list of incomplete work and work which does not conform to the requirements
of the construction documents. Careful coordination with the Commissioning agent
during closeout will be necessary to ensure acceptance of the exterior envelop, and the
MEP/FP systems.
3.5.14 Record-Keeping
The CM shall maintain complete and accurate records, including (a) correspondence,
(b) meeting notes and minutes, (c) shop drawings and submittals, (d) construction
documents including change orders, (e) clarifications and interpretations of the
construction documents issued by the Design Team, (f) progress reports including
observations of testing performed, (g) as-built drawings in AutoCAD, BIM, and PDF
format, and (h) all other Project related documents. Throughout the Project, the CM shall
maintain and host a Web-based project management system which provides all Project
team members with access to all Project information and documentation. The Campus
will provide access to e-Builder for transfer and upload of this information.
3.5.15 Construction Kickoff Meeting
With the OPM, the CM shall conduct a construction kickoff meeting with appropriate
representatives from the CM’s team, the Design Team, and the University staff. The CM
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shall prepare for the meeting documents that establish job procedures (e.g., for managing
project communications, for ensuring job-site safety and compliance with the established
safety program, for scheduling meetings and field testing/inspections, and for processing
clarifications, change orders, shop drawings, progress payments).
3.5.16 Update the Master Project Schedule
The CM shall update the Master Project Schedule each month, or as may otherwise be
required by the Contract Documents, and each week shall provide “look ahead”
schedules to forecast the next three (3) weeks of daily activity on the Project. Separate
sections in the Master Project Schedule shall be developed for the Project. The CM shall
review and approve the subcontractors’ schedules for compliance with the individual
requirements of each trade subcontract and the overall Master Project Schedule. The CM
shall review and approve subcontractors’ proposed remediation, demolition, and
construction schedule for logic, reasonableness, and conformance to the requirements of
the Contract Documents, compliance with the individual requirements of each trade
subcontract, and the overall Master Project Schedule. The CM shall conduct a daily
review of the subcontractors’ progress and conformance with monthly updated
construction schedules.
3.5.17 Payment Requests
Prior to submitting the first application for payment, the CM shall submit a detailed and
accurate schedule of values to the Design Team and the Authority for review and
approval. The CM shall also review and approve as appropriate the subcontractors’
monthly applications for payment and shall compare the requested payments to the actual
work completed in accordance with the approved schedule of values. The CM shall
combine applications for payment and other invoices and prepare an application and
certification for payment (using AIA Form G702 and G703), from the approved schedule
of values, which shall include any requested application of the Owner’s Construction
Contingency.
The CM shall submit, on a weekly basis, all required certified payroll reports and
workforce reports and shall also regularly remind all subcontractors to submit, on a
weekly basis, all required certified payroll reports and workforce reports. Weekly
certified payroll reports must be submitted from the first day the CM / subcontractor
performs any work on the site (including mobilizing equipment / material) to the last day
the CM / subcontractor is on the site (including demobilization) whether or not the CM or
subcontractor has been on site and must be submitted on forms of the Massachusetts
Division of Occupational Safety. Workforce utilization reports must be submitted on
forms designated by the Authority. These certified payroll reports and workforce
utilization reports shall be submitted to the Authority through the OPM.
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3.5.18 Project Cash Flow
Upon commencement of Construction Phase services, the CM shall submit a detailed
Project cash flow projection showing how the GMP is anticipated to be spent on a month
to month basis throughout the anticipated construction period. Thereafter, the CM shall
provide monthly updated cash flow projections and historical actual cash flow for each
month of remediation, demolition, and construction.
3.5.19 Campus Operations and Weekly Construction Impact Report
The CM shall work with the Authority and University representatives in order to
minimize any construction-related disruption of campus operations. The CM shall
coordinate with the Authority and University representatives the scheduling of any work
that may have an impact on campus operations and provide a weekly “construction
impact report” advising the Authority and the University of any activities that are likely
to interfere with ongoing operations. The construction impact report must also be
included as part of the three (3) week look-ahead schedule described in Section 3.5.16
above.
3.5.20 Clarify Design
The CM shall coordinate and address subcontractors’ RFIs with the Design Team. RFIs
shall be tracked through the field office by the CM. The Design Team shall be
responsible for interpretations and clarifications of the Contract Documents. The Design
Team shall prepare sketches to clarify Contract Documents where necessary. The CM
shall be responsible for managing the clarification and interpretation process, any
changes to the documents caused by design clarifications should be updated in the
ongoing as built documents.
3.5.21 LEED Coordination and Supervision
The CM will coordinate with the Design Team throughout the Project to develop and
implement the LEED process. The CM will be responsible for implementing the
appropriate means and methods as well as providing proper documentation for means,
methods and products used by them or their subcontractors consistent with the specific
Project LEED goals.
3.5.22 BIM
As the BIM model is developed, and throughout the Project, the CM will coordinate with
all trade contractors and non-trade contractors, and shall utilize the BIM model to avoid
and resolve conflicts related to the different trade elements of the Project where BIM
modeling is applicable. All source documentation and data generated for the Project will
be provided to the Authority and will become the property of the Authority upon
completion of the Project. The CM shall work with the Authority and the University to
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determine the format of the final BIM product to ensure that, upon completion of the
Project, it will serve as an effective tool for the ongoing maintenance of the Project.
3.5.23 As-Built Drawings
Throughout the Construction Phase of the Project, the CM shall develop and maintain
accurate and detailed as-built drawings, and shall monitor the subcontractors to ensure
that other such drawings are prepared accurately, thoroughly, and in a timely manner. At
the completion of the Project and prior to submission of its final application for payment,
the CM shall submit to the Design Team for review and approval a complete set of asbuilt drawings. The as-built documents shall be provided by the CM in both a “hard
copy” of the as-built conditions, as well as electronic (AutoCAD, BIM and PDF) formats
on disk.
3.5.24 Commissioning
The CM and the subcontractors shall participate in the commissioning of the Project, and
shall be responsible for the startup, testing, balancing assistance to the Commissioning
agent as well and adjusting of the Project’s mechanical, electrical and plumbing systems
and equipment and any other systems or equipment identified by the Authority, including
the building envelope, in order to satisfy the testing program developed by the
Authority’s Commissioning Agent.
3.5.25 Staff Training
The CM shall coordinate all training for University representatives regarding the
operation and maintenance of all building systems. A training syllabus shall be prepared
and approved by the Commissioning agent. Training schedules shall be prepared one
month in advance of required training event. Training shall be professionally videotaped.
A list of attendants required should be confirmed with Campus two weeks prior to
scheduling training.
3.5.26 Punch List and Project Closeout Procedures
The CM shall develop and implement procedures for the orderly completion of punch list
items, and for the final inspection, testing, programming, and initial operation of all
equipment and systems. The CM shall identify methodology for the creation of a Rolling
Completion List in order to ensure deficient items are identified as the project progresses.
The CM shall meet with the Authority’s Commissioning Agent to establish the protocols
and procedures that will be required for all building systems. The CM and the
subcontractors shall participate, as required by the Authority’s Commissioning Agent in
startup, testing and adjusting of the Project’s mechanical, electrical and plumbing
systems in order to satisfy the testing program developed by the Commissioning Agent.
The CM shall prepare a recommendation for final acceptance of the Project after the CM
has corrected deficient work and satisfied all contract conditions prior to achieving
substantial and final completion. The CM shall include in the MEP trade scope a
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statement regarding the start of warranties upon Commissioning agent systems
acceptance, and ensure that this is followed. The CM shall prepare a final payment
request and final report.
3.5.27 Project Closeout Documents
CM shall provide to the Authority’s representatives a complete set of contract files,
which shall be in both paper and electronic (AutoCAD, BIM, and PDF formats) form,
and shall include, but not be limited to, as-built drawings, operation and maintenance
manuals, warranties, and as applicable, material stocks. The Campus will provide access
to e-Builder to ensure transfer of documentation to the Campus.
3.5.28 Post-Construction Responsibilities
The CM shall ensure performance of all warranty obligations, resolution of all claims,
and other post-construction requirements.
3.6

QUALITY

The selected CM for the Construction Phases of the Project shall construct facilities of high
quality, durability, operability, and maintainability. In addition, the Project will require a level
of design and construction consistent with all applicable federal, state, and local laws and
regulations. The Project will be constructed in accordance with the latest published Campus
Design guideline standards: https://www.umass.edu/dcm/design-guidelines. The CM will be
responsible for identifying items during procurement and in construction submittals that are not
in accordance with the guidelines and will request approvals for deviation from the Authority
and the Campus prior to implementation. No cost or schedule adjustments will be granted for
failing to follow the Campus standards.
3.7

SAFETY

The CM shall maintain a safe, organized and workable site, in addition to requiring a level of
remediation, demolition, and construction work consistent with all applicable federal, state and
local laws and regulations. The CM will include Campus Safety requirements and its guidelines
in the contractual agreements with the subcontractors.
3.8

LIQUIDATED DAMAGES

Time is of the essence with regard to completion of the Project. The CM will be assessed
liquidated damages in the event the CM fails to achieve Substantial Completion of the Project, or
any portion or phase thereof specifically designated by the Substantial Completion date
established for the Project.
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SECTION 4 – PREPARING TO SUBMIT STATEMENT OF QUALIFICATIONS
4.1

OBTAINING THE RFQ

It is the responsibility of each firm desiring to submit a Statement of Qualifications (SOQ) to
obtain the RFQ and any and all Addenda that may be issued in connection with the RFQ.
4.2

NO PRE-SUBMITTAL CONFERENCE OR SITE TOUR

No pre-submittal conference or site tour will be conducted at this RFQ Phase.
4.3

PRE-SUBMITTAL PREPARATION

Respondents are advised to review all sections of this RFQ carefully because failure of any
Respondent to make a complete or responsive submission as described herein may result in
rejection of the Statement of Qualifications.
4.4

COSTS OF PREPARING SUBMITTAL

All costs and expenses, including but not limited to legal costs, associated with developing or
submitting a response to this RFQ, or associated with oral or written clarification thereof,
including all presentation materials and related costs and travel expenses, shall be borne solely
by the Respondent, and under no circumstances shall the Authority be responsible for any such
cost or expense incurred by any Respondent. The Authority assumes no responsibility for any
such costs and expenses.
4.5

REVISIONS TO REQUEST FOR QUALIFICATIONS

The Authority may modify this RFQ prior to the deadline for submission by issuance of an
addendum or addenda. The Authority may extend the deadline for submission if, in the
Authority’s judgment, it is necessary for any reason.
4.6

QUESTIONS AND REQUESTS FOR CLARIFICATIONS

Requests for information or clarification of the intent or content of the RFQ, and any other
questions from prospective Respondents regarding the Project or this RFQ must be submitted in
writing to the OPM in the manner set forth in Section 4.8, and must be received by the OPM on
or before 12:00pm on July 1, 2022.
4.7

ADDENDA

The Authority shall post on its website (www.umassba.net ) any addenda developed either
pursuant to Section 4.5 or which address those questions received by the OPM in accordance
with Section 4.6 which, in the Authority’s opinion, require clarification or interpretation, or will
have a material effect on the RFQ (or the Project). All Addenda will be posted on the
Authority’s website not less than five (5) days prior to the date on which submissions are due.
The Authority may decline to answer any inquiry. It shall be the sole responsibility of firms
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desiring to submit Statement of Qualifications to ascertain the existence of any and all addenda
issued by the Authority. Only written communications via addendum posted on the Authority
website shall be binding. Oral statements, clarifications or interpretations provided at any time
will have no standing and may not be relied upon, except to the extent confirmed in a written
addendum.
4.8

COMMUNICATIONS BETWEEN THE AUTHORITY AND RESPONDENTS

Prospective respondents shall not communicate with Authority, the OPM, the Design Team or
the University or any of their representatives, at any time during the RFQ process except through
written questions submitted prior to the deadline as set forth in Section 4.6. All questions must
be submitted in writing by email only, directed to the OPM:
Colliers Project Leaders
Craig DiCarlo
craig.dicarlo@collierseng.com
4.9

LATE SUBMITTALS

Any Statement of Qualifications which is not received by the Authority by the date and time for
submission hereinafter set forth herein will be determined to be late and shall not be considered.
4.10

CANCELLATION OR MODIFICATION OF REQUEST FOR QUALIFICATIONS

The Authority reserves the right to modify this RFQ, in whole or in part, prior to the date fixed
for submission, by issuance of an addendum or addenda, which shall be posted on the
Authority’s website (www.umassba.net ). The Authority may extend the deadline for
submission if, in the Authority’s judgment, such extension is necessary for any reason. It is the
responsibility of each responding firm desiring to submit a Statement of Qualifications to obtain
the Request for Qualifications and any and all addenda that may be issued in connection with the
RFQ. The Authority may cancel or modify this RFQ and solicitation, in whole or in part, or
reject all submissions received in response to this RFQ if such action is determined to be in the
best interest of the Authority.
4.11

ACCEPTANCE OF SUBMITTALS

The Authority reserves the right to accept or reject any or all Statements of Qualifications, in
whole or in part, received as a result of this Request. Statements of Qualifications that are
incomplete, conditioned, or are otherwise not in conformance with this RFQ may be rejected at
the sole discretion of the Authority.
4.12

ECONOMY OF PREPARATION

A Statement of Qualifications may be considered non-responsive if it includes extraneous
information not specifically requested in this RFQ. The clarity and conciseness of submissions
will be valued over sheer volume.
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4.13

CLARIFICATION OF STATEMENTS OF QUALIFICATION

The Authority reserves the right to request clarification of any aspect of any submission and/or to
request additional information that might be required to fully evaluate it.
4.14

USE OF INFORMATION SUBMITTED TO THE AUTHORITY

By submission of a Statement of Qualifications, each Respondent acknowledges and agrees that
all documentation and/or materials submitted with its RFQ shall become and remain the property
of the Authority. The Authority shall have the right to use all or any portions of the submissions
as it considers necessary or desirable in connection with the Project.
4.15

PUBLIC RECORDS

The Authority shall have no obligation to treat any information submitted in or in connection
with a Statement of Qualifications as proprietary or confidential, with the exception of the
audited financial statement which is deemed confidential. The Authority’s obligation with
respect to protection and disclosure of such information shall at all times be subject to applicable
laws, including the Massachusetts Public Records law. The audited financial statement shall
remain confidential and shall not be a public record to the fullest extent permissible under the
law.
4.16

STATUS OF REQUEST FOR QUALIFICATIONS

This Request for Qualifications is solely a request for information. It does not represent an offer
nor does it confer any rights on any Respondent.
SECTION 5 – FORMAT FOR SUBMITTALS
5.1

GENERAL

Each submittal shall contain all of the information set forth below and should be arranged in the
order indicated.
Every Statement of Qualifications must be signed under pains and penalties of perjury by a duly
authorized representative of the Respondent CM Firm, and Statements of Qualifications failing
to conform to this requirement shall not be considered. Respondents are advised that notarizing
a document is not the same as signing a document under the pains and penalties of perjury and
that notarizing the Statement of Qualifications alone does not satisfy this mandatory requirement.
5.2

TRANSMITTAL LETTER

Each submittal must include a covering letter addressed to the Authority’s Pre-Qualification
Committee with executive summary, signed by an individual authorized to bind the Respondent,
detailing the key elements and factors that differentiate the Respondent firm from other firms.
Joint ventures must provide information about the nature of the joint venture including the
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approximate percentage participation by each joint venture partner and the division of
responsibility among the joint venture partners. This letter/executive summary should not
exceed six (6) pages.
5.3

QUALIFICATIONS APPLICATION

Each Respondent must complete the CM at Risk Qualifications Application (Schedule A to the
RFQ). Joint ventures must provide the requested information about the joint venture as well as
each of the joint venture partners.
5.4

ORGANIZATIONAL CHART AND STAFF QUALIFICATIONS

As described in further detail in Section 5.9, each submittal shall include an organizational chart
and a resume and references for each and every person who will have any management
responsibility, direct or indirect, for both the Pre-Construction Phase and the Construction Phase
of the Project, including but not limited to project executives, project managers, field
superintendents and field engineers. Joint ventures must identify the company that employs each
individual listed.
References submitted must include references from the architect and the owner’s project
manager for each of the three (3) projects completed by the Respondent that are most similar to
this Project. The Project Managers and the Project Superintendents serving on the Project are
expected to be those identified in the Statement of Qualifications, and such individuals must be
fully available to devote the necessary time and attention to the Project to ensure timely and
effective performance of the required work during the Pre-Construction Phase and timely and
complete delivery of the Project.
5.5

STATEMENT OF FIRM EXPERIENCE

Each Statement of Qualifications must include a list and description of all remediation,
demolition, and construction projects of similar size, quality, complexity and scope that the
Respondent has constructed and completed within the last seven (7) years and which are located
within the continental United States for which the total remediation, demolition, and construction
cost was at least $70 million dollars ($70,000,000.00) and for which it served as Construction
Manager. For each project, the following information must be provided:
Project Name
Project Location
Project Description, including number of square feet, type of project and scope and
whether renovation and/or new construction
Contract Amount, including initial contract sum, value and number of change orders and
final contract sum including change orders
Preconstruction Phases – start and end dates
Design Phases – start and end dates
Construction Phases – start and end dates, include initial contract dates for substantial
and final completion and actual date of substantial and final completion
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Key staff utilized on the project
Owner Contact – name, company, current telephone number
Designer Contact – name, company, current telephone number
Capacity in which the proposing organization performed work, i.e. general (prime)
contractor, construction manager at risk, construction manager for fee, design/builder
at risk, design/builder for a fee, sub (trade) contractor, joint venture partner, designbuilder, part of a design-build team, etc. Also, if the proposing organization did not
perform the entire project, specify the dollar value of work performed by the
proposing organization.
Whether BIM was utilized by the Respondent on the project, and if so how it was
utilized.
Whether the project was LEED certified, and if so at what level
Other Project Reference Person familiar with the proposing organization’s work on the
project – identify the person’s name, company, current telephone number and
relationship to the project
5.6

STATEMENT OF FINANCIAL STABILITY

Each Respondent must include the following financial information for the Respondent firm and
any other evidence of the firm’s stability and ability to provide the required services for both the
Pre-Construction Phase and the Construction Phases of the Project:
Audited financial statements for the most recent fiscal year, including balance sheet,
income statement, and statement of cash flows.
List of bank and accounting references.
5.7

LETTER FROM SURETY COMPANY EVIDENCING BONDING CAPACITY

Each Respondent must include a letter from a surety company that is licensed to do business in
the Commonwealth and whose name appears on United States Treasury Department Circular 570
on the surety company’s letterhead (or a letter from a surety agent with attorney in fact authority
and an original power of attorney accompanying the letter) confirming that it will provide the
respondent firm with payment and performance bonds for the Project in an amount equal to or
greater than 110 per cent of the estimated construction cost of the Project. If the Respondent is a
joint venture this letter may reference the joint venture’s bonding capacity or separate letters for
each individual joint venture partner may be submitted.
The letters should also include statements whether any surety which has issued a performance
bond on behalf of the Respondent has ever completed the work in its own name or financed such
completion on the Respondent’s behalf and, if so, provide details.
5.8

STATEMENT OF FIRM INFORMATION

Each Respondent must provide the following information, and joint ventures must provide the
requested information about the joint venture as well as each of the joint venture partners:
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A.

Identify any judgments outstanding and claims, arbitration proceedings and suits
pending against your organization or its officers.

B.

Identify any law suits or requested arbitration filed by the firm with regard to
construction or construction management contracts within the last five (5) years.

C.

State whether, within the last five (5) years, the Respondent (or any of its officers
or directors in their official capacities) has been defaulted, terminated, or have had
any liquidated damages or other contractual penalties for failure to timely or
properly perform a contract assessed against you and indicate the current status of
any litigation involving those transactions.

D.

List all litigation or arbitration proceedings (if any) including out-of-court
settlements, initiated by or against the Respondent within the past five (5) years,
and all pending cases regardless of when they were filed. For each, list the name
of the project, the project location, and the court or arbitration docket number and
location. Briefly describe, using a separate sheet if necessary, the circumstances
and disposition of each case. Specifically identify and provide details of each
instance of claims or legal proceedings by or against a public or private owner.
Please note that generalized statements such as “litigation arising in the ordinary
course of doing business” are not acceptable.

E.

List all OSHA violations (if any) within the past five (5) years under the
Respondent’s present business name or any past business name. Provide the
date(s), detailed description and disposition for each such citation.

F.

Provide a complete and accurate description of all significant worker injuries
which occurred on the Respondent firm’s job sites within the past five (5) years.

G.

List and provide a complete and accurate description of any and all criminal
convictions against the Respondent firm and/ or any individual member of the
Respondent’s proposed team during the past ten (10) years related to the injury or
death of any employee or contract worker.

H.

List and provide a complete and accurate description of all proceedings brought
within the past five years, against the Respondent or any owner or partial owner of
the firm, or any person in any way associated with or employed by the firm, to
debar, suspend, disqualify or otherwise preclude the firm from bidding or offering
a proposal on contracts with any municipality or any agency or department of the
Commonwealth of Massachusetts, other states, or the Federal Government.

I.

Provide the address of your Massachusetts office, and indicate whether it
constitutes your home office, a branch office, one of your principal places of
business or otherwise, and state the number of years you have maintained an office
in Massachusetts.

J.

State the total dollar value of the work being performed by the Respondent during
the current year and performed during the prior five (5) years:
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2022:

$_____________

2021:

$_____________

2020:

$_____________

2019:

$_____________

2018:

$_____________

2017:

$_____________

K.

If your organization was not formed in Massachusetts, indicate the State in which it
was organized, and indicate whether you are currently authorized to do business in
Massachusetts, as well as the date such authorization was obtained.

L.

Safety Record: Respondent MUST insert below its experience modifier for the
three most recent years (including current year, if available) and attach
documentation from its insurance carrier of its Workers’ Compensation Experience
Modifier for each of those years. Joint ventures must attach such documentation
for each individual joint venture partner.
Year

Workers Compensation
Experience Modifier

2022:

(current year)

2021:
2020:
2019:
M.
5.9

Provide a detailed description of all issues relating to labor harmony or lack thereof
on all projects undertaken within the past five (5) years.

DESCRIPTION OF PROJECT TEAM

Each Statement of Qualifications must include the following information:
1.

Identification of the Project Team. Identify the key staff proposed for the Project,
including the cost estimator, the Principal-In-Charge, the Project Executive, the
Project Managers, the Project Superintendents, and others with overall responsibility
for completion of each phase of the Project. Describe the specific project
responsibilities for each key staff member who will be involved during the PreConstruction Phase, and for each key staff member who will be involved during the
Construction Phase. Provide a resume for each project team member, which
outlines the individual’s academic and professional achievements including the
Page 24 of 29

University of Massachusetts Building Authority
UMass Amherst - Manning College of Information and Computer Sciences Addition (CICS)
RFQ for Construction Management at Risk Services

number of years of experience dealing with similar projects and tenure with the firm.
Provide the name, company and current telephone number for at least three (3)
professional references for each key staff member. Please provide a cross reference
for each team member to any project listed in Item 5.5 above.

5.10

2.

Description of the Project Team’s background and experience with construction
management projects.

3.

Description of the Project Team’s experience with particular attention to identifying
projects in which similar services (selective demolition, renovation, academic,
building type), including BIM utilization, were performed.

4.

Background data on all consulting firms that will play a role in the Project, including
an identification of any such firm that is an MBE or WBE.

5.

List of all construction management and other similar projects of comparable size
and complexity that have been completed within the past seven (7) years with a
contract value of at least $70 million. For each project, provide a complete
description, including estimated and actual project costs, estimated and actual
project schedule, photographs, and contact/reference person(s) and their contact
information.

6.

Provide three (3) references of persons who are familiar with the work of your
Project Team. In addition, provide three (3) references of persons who are familiar
with the work and professional skills of your proposed construction project manager,
and construction project superintendent.

CERTIFICATE OF ELIGIBILITY AND UPDATE STATEMENT

Each Respondent must attach both (a) a current Certificate of Eligibility (issued by DCAMM)
showing respondent is certified in General Building Construction with appropriate single project
limits and aggregate limits for the Project, and (b) a completed Update Statement. Joint ventures
which are not yet DCAMM certified as a joint venture must submit a Certificate of Eligibility
and Update Statement for each individual joint venture partner.
5.11

EXAMPLES OF PROJECT MANAGEMENT REPORTS AND OPERATING PHILOSOPHY

Each Respondent must submit specific examples (no more than three) of Project Management
Reports that were prepared by Respondent on one or more of the Construction Manager projects
identified in Section 5.5 In addition each Respondent may, at its option, include a brief
statement of its operating philosophy. If information on a Respondent’s operating philosophy is
contained in its Executive Summary the information should not be repeated, but should be
referenced.
5.12

EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE ACTION QUESTIONNAIRE

Each Respondent must complete and submit the Equal Employment Opportunity and
Affirmative Action Questionnaire provided in Schedule B. Joint ventures must complete and
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submit the Equal Employment Opportunity and Affirmative Action Questionnaire provided in
Schedule B for each individual joint venture partner.
5.13

EXAMPLES OF PRIOR EXPERIENCE ON SUSTAINABLE CONSTRUCTION AND LEEDCERTIFIED BUILDINGS

Each Respondent must submit a list of prior project experience involving sustainable
construction and LEED certified buildings.
5.14

LISTS OF PROJECTS IN PROGRESS, COMPLETED PROJECTS AND CERTIFICATION PAGE FROM
MOST RECENT DCAMM APPLICATION FOR CERTIFICATION

Each Respondent must attach a copy of those portions of Respondent’s most recent application
for DCAMM certification that contains the listings of the Respondent’s Projects in Progress and
its Completed Projects. Specifically, Respondent must submit copies of:
(a)
(b)
(c)

Section F. Projects in Progress;
Section G. Completed Projects; and
Signed and dated final page, Section J. Certification, showing the date the
Application for Certification was submitted to DCAMM

all copied from their most recent Application for Prime/General Contractor Certificate of
Eligibility submitted to DCAMM’s Certification Office.
5.15

REFERENCES

By submitting a Statement of Qualifications, a firm expressly authorizes the Authority and its
representatives to contact all named references, by phone, correspondence, or other means
regarding the past performance of the firm and any of the proposed team members identified in
the Statement of Qualifications.
5.16

TECHNICAL SUBMITTAL

Each Submittal shall include the following information at a minimum, and must demonstrate to
the Authority that the Respondent is capable of performing the services required of the CM for
this Project:
A.

Management Plan. The submittal shall include a thoughtful, coherent proposed
Management Plan for the Project, which describes in detail the firm’s proposed
approach to meeting the Project goals – including schedule management, budget
management, and quality management goals. Quality, cost, and time control
procedures for the duration of the Pre-Construction and Construction Phases must be
described. The Plan must also include organization charts, proposed schedule and
phasing concepts, subcontractor outreach and bidding plans, a description of the
actions that the firm proposes to take to ensure equal employment opportunity and
staffing and subcontractor diversity, and a description of the methods the firm
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proposes to use in order to optimize communication between and coordination
among project participants.
B.

Staffing Plan. The proposing firm shall also provide a staffing plan, which shall
include a chart to describe in detail the staff it will assign to the Project during each
phase of the Project (including each of the following project phases: Schematic
Design, Design Development, Construction Documents, Preparation of
Subcontractor Bids, solicitation of Subcontractor Bids, Construction and
Commissioning. The chart should clearly indicate the anticipated duration (in
months) of each phase, and the number of man-hours per month budgeted for each
staff level for each phase.
SECTION 6 – EVALUATION AND SELECTION

6.1

SELECTION PROCESS

The Pre-Qualification Committee appointed by the Authority, as required by M.G.L. c. 149A,
will evaluate all complete Statements of Qualifications that are responsive to this RFQ and
received by the deadline, and will select those responding firms it deems best qualified for the
project.
6.2

SCHEDULE

The Authority expects to adhere to the following schedule, but reserves the right to modify this
schedule as may be necessary and/or convenient:

6.3

Issuance of RFQ

June 22, 2022

Deadline for Submission of Questions

By 12:00pm on July 1, 2022

Answers to Questions posted on website of
Authority

5:00pm on July 8, 2022

Deadline for Submission of Statement of
Qualifications

Before 2:00pm on July 15, 2022

Determination of pre-qualified firms

Late July 2022

Issuance of Request for Proposals to prequalified firms

Late July 2022

SUBMITTAL FORMAT

Statement of Qualifications must be submitted in the format outlined in Section 5 of this RFQ,
Format for Submittals, with each of the topics addressed in full and labeled in a manner
consistent with the provisions of Section 5.
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6.4

COMPLETENESS OF SUBMITTALS

Each submittal will be reviewed to determine if it is complete prior to actual evaluation and the
Authority reserves the right to eliminate from further consideration any Statement of
Qualifications deemed to be substantially or materially non-responsive to this RFQ. The
Authority reserves the right in its sole discretion to waive minor irregularities.
6.5

SUBMISSION OF STATEMENT OF QUALIFICATIONS

Statement of Qualifications shall be submitted and received by the Authority as described in
Section 1 of this RFQ.
6.6

EVALUATION CRITERIA
6.6.1

General

The respondent must submit all of the information and documentation listed in this RFQ.
Selection of the respondent for Phase One, the prequalification process, will be based on the
submitted information and materials, information on prior project performance, information
obtained from references, information obtained from governmental agencies and entities,
information contained within DCAMM certification files, and such other information as may be
obtained. A comprehensive evaluation will be made of the various provisions of each Submittal.
6.6.2

Minimum Requirements

Respondents must be licensed to do business in the Commonwealth of Massachusetts.
The proposing firm shall have significant experience as the Construction Manager at Risk
on public projects of similar size and complexity in the Commonwealth of
Massachusetts. Specifically, the proposing firm must have completed CMR services
on a GMP basis for the construction of at least two (2) public Commonwealth of
Massachusetts building projects of similar size, scope, complexity and quality within
the past seven (7) years, each of which had a total construction cost of not less than
$70 million Dollars ($70,000,000).
Respondents must demonstrate that they possess sufficient financial resources and
stability, and are otherwise financially responsible and able to satisfactorily perform
and complete the Project.
Respondents must demonstrate a commitment to equal employment opportunity and
affirmative action.
6.6.3
•

Qualification Criteria

Respondent’s ability to demonstrate that they possess the capability, capacity and
experience to perform construction management services for a project of the size
and scope of the Project and on the terms set forth in this RFQ, including
specifically the advisory services required for the Pre-Construction Phase and the
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•

•
•

•
•
•
•
•
•
•
•
•
•
•
•
6.8

construction, management, oversight and cost control services required during the
Construction Phase.
Respondent’s ability to demonstrate that the proposed Project Superintendent,
Project Manager and Team possess the capability, capacity and experience with
projects of similar size, scope and delivery method and are qualified to meet the
specific requirements of this Project.
Respondent’s ability to demonstrate an understanding of the Project goals,
particularly the quality standards required, the dates for substantial completion of
each phase, and an ability and commitment to meet those goals and dates.
Respondent’s references from owners, architects, or engineers indicating that they
have completed work similar to the Project for which the Statement of
Qualifications is being submitted in a satisfactory and timely manner. If delays
occurred, evidence explaining and exonerating the Respondent shall also be
provided.
Respondent’s record of harmonious, cooperative, non-adversarial and honest
relationships with owners, as well as with architects, engineers, consultants,
subcontractors and suppliers on prior projects.
Management team and organization for the Project
Financial status
Prior similar project experience
Litigation and performance/termination history
Safety record
History of compliance with MBE/WBE participation and workforce goals
Quality of performance on prior projects
Reference information
Volume of current work
Experience with sustainable construction, carbon neutral construction and LEEDcertified buildings
Experience utilizing BIM

INTERVIEWS

The Authority may, at its sole option, request that Respondents make oral presentations. The
Respondent’s proposed Project Superintendent and Project Manager for the Project must attend
and participate in any such requested presentation meeting.
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CM at RISK QUALIFICATIONS APPLICATION
Firm Name:
Mailing Address:
Street Address (if different from mailing address):
Telephone Number:
Contact Person:

Fax Number:
Title:

Email:

Firm acknowledges Addenda numbered

. (list all)

1. BUSINESS INFORMATION Complete Sections A, B, C and those of Sections D
through H that apply
A. Type of business entity (corporation, partnership, joint venture, etc.):
B. Number of years in business as a Construction Manager
C. Number of years in business under current business name:
List all other business names firm has operated under and the time frames for each:

D. If firm is a corporation, provide the following information:
State of incorporation:

Date of Incorporation:

Name of President:
Name of Vice President:
Name of Secretary or Clerk:
Name of Treasurer:
CM at Risk Qualifications Application
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If firm is a foreign corporation, is it registered to do business in Massachusetts?
If yes, provide the date of the first such registration
N.B. If firm is a foreign corporation and is selected, it is required under M.G.L. c. 30, §. 39L to
obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th floor, Boston, MA
a certificate stating that the corporation is registered to do business in Massachusetts, and to
furnish said certificate to the awarding authority prior to the award.
E. If firm is a partnership or joint venture, provide the following information:
Type of partnership/joint venture:

Date of organization:

Name of each partner or venturer:

Is partnership or joint venture registered in Massachusetts?
If firm is a foreign limited partnership and is selected, it will be required under M.G.L. c.30,
§.39L to obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th floor,
Boston, MA a certificate stating that the partnership is registered to do business in
Massachusetts, and to furnish said certificate to the awarding authority prior to the award.
For each general partner or venturer that is a corporation, provide the following information (use
additional sheets if necessary):
Name of corporation:

______________________________________________________

State of incorporation:

______________________________________________________

President:

______________________________________________________

Secretary or Clerk:

______________________________________________________

Treasurer:

______________________________________________________

Name of corporation:

______________________________________________________

State of incorporation:

______________________________________________________

President:

______________________________________________________

Secretary or Clerk:

______________________________________________________

Treasurer:

______________________________________________________

CM at Risk Qualifications Application
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F. If firm is individually owned, provide the following information:
Name of Owner:
Date of organization:
Owner’s Residence Address:
Names under which firm does business:
Business Address:
If selected firm is an individual doing business under a different name, then they must furnish
evidence of any required DBA filings.
G. If firm is a limited liability company, provide the following information:
State of Organization:

Date of Organization:

Name of Manager or Managing Entity:
Name of person authorized by the Massachusetts Secretary of State to execute documents:

If firm is a foreign limited liability company, is it registered to do business in
Massachusetts?___________ If yes, provide the date of the earliest registration in
Massachusetts _________________
If the Manager is an entity, then provide the same information for the managing entity as
described in section D through F.
N.B. If firm is a foreign limited liability company and is selected, it is required under M.G.L.
c.30, §.39L to obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th
Floor, Boston, MA a certificate stating that the corporation is registered to do business in
Massachusetts, and to furnish said certificate to the awarding authority prior to the award.
H. If the firm is other than one of the forms of business entity listed above, describe it and name
the principals:

CM at Risk Qualifications Application
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2. LICENSING AND PERFORMANCE INFORMATION
List all jurisdictions and trade categories in which the firm is legally licensed or otherwise
qualified to do business and for each jurisdiction provide registration and license numbers where
applicable:

List the categories of work that your firm normally performs with its own forces:

3. REFERENCES
Provide three trade references below including for each: name of reference, current contact
person, telephone number and address:

Provide two bank references below, include name of reference, current contact person, telephone
number and address:

Failure to accurately and completely provide the information in this Application and in the
Statement of Qualifications and all supporting documentation requested may result in the
disqualification of a Respondent.
This form MUST be signed by an officer of the firm or an individual so authorized by an officer
of the firm who has personal knowledge regarding the information contained herein and
submitted with the Statement of Qualifications.

CM at Risk Qualifications Application
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TO THE UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY:
The undersigned declares that he or she has carefully examined all the documents contained in
the CM at Risk Request for Qualifications (RFQ) solicitation for the Project referenced in the
header above, and certifies to the best of his/her knowledge, that the Statement of Qualifications
submitted herewith fully complies with all of the requirements of the RFQ and all addenda and
clarifications issued in regard to the RFQ.
The undersigned further certifies that he or she (or, if he or she is the authorized representative of
a company, the company) is the only person interested in this Statement of Qualifications and
any subsequent proposal; that it is made without any connection with any other person making
any submission for the same work; that no person acting for, or employed by, the Commonwealth of Massachusetts is directly or indirectly interested in this Statement of Qualifications or
any subsequent proposal, or in any contract which may be made under it, or in expected profits
to arise therefrom; that the undersigned Respondent has not influenced or attempted to influence
any other person or corporation to file a Statement of Qualifications or subsequent proposal or to
refrain from doing so or to influence the terms of the Statement of Qualifications or any
subsequent proposal of any other person or corporation; and that this submission is made in good
faith without collusion or connection with any other person applying for the same work.
The undersigned further certifies under penalties of perjury that the undersigned is not debarred
from doing public construction work in the Commonwealth of Massachusetts under the
provisions of section twenty nine F of chapter twenty nine, or any other applicable debarment
provision of any other chapter of the General Laws or any rule or regulation promulgated
thereunder, and further is not debarred from doing public construction work under any law, rule
or regulation of the federal government.
The undersigned states that he or she has carefully examined all of the information provided and
representations made in this Statement of Qualifications and the documents submitted with the
Statement of Qualifications including all schedules, forms and materials, and certifies to the best
of his/her knowledge, that this Statement of Qualifications in its entirety is complete, true and
accurate.
SIGNED UNDER THE PENALTIES OF PERJURY:
Signature:

(Signature of Authorized Representative)

Name:
Title:
Firm Name:
Date:
CM at Risk Qualifications Application
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EQUAL EMPLOYMENT OPPORTUNITY AND AFFIRMATIVE
ACTION QUESTIONNAIRE
Firm Name:________________________________
Person responsible for EEO/Affirmative Action compliance:
Name:__________________________ Title:___________________________________
Tel: _________________ E-Mail: ________________
1. Is the Firm a MBE?

___ Yes

___ No

2. Is this Firm a WBE?

___Yes

___No

3. Firm Diversity:
Type of Employee

Total No. of
Employees

No. of Women
Employees

No. of Minority
Employees*

Senior Management
Project Management
Other Preconstruction and
Construction Staff
Field Supervisors
Other Field Staff
Administrative Staff
Office Staff
Other
*For purposes of this questionnaire, minority means a person who meets one or more of
the following definitions:

American Indian or Native American: all persons having origins in any of the
original peoples of North America and who are recognized as Indian by a tribe or
tribal organization.
Asian: All persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian sub-continent, or the Pacific Islands, including, but not
limited to, China, Japan, Korea, Samoa, India, and the Philippine Islands.
Black: All persons having origins in any of the Black racial groups of Africa,
including, but not limited to African Americans, and all persons having origins in
any of the original peoples of the Cape Verdean Islands.
Eskimo or Aleut: All persons having origins in any of the peoples of Northern
Canada, Greenland, Alaska and Eastern Siberia.
Hispanic: All persons having their origins in any of the Spanish – speaking peoples
of Mexico, Puerto Rico, Cuba, Central or South America, or the Caribbean
Islands.
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4. Does the firm have an affirmative action plan? _____Yes
If yes, include a copy.

_____No

5. Outline below what affirmative action steps the firm uses in its hiring process.
(a) Is there an equal employment opportunity statement in all the job descriptions
that the firm issues:
___ Yes
___ No
(b) Is there an equal employment opportunity statement in the job applications
that the firm uses: ___ Yes
___ No
(c) Describe other affirmative action steps in
hiring:_____________________________________________________
__________________________________________________________
6. On a separate sheet, identify all projects the firm completed within the last five (5)
years which had MBE, WBE or other affirmative action goals. For each such project,
provide the following information:
(a) Identify the specific MBE, WBE or other affirmative action goals for the
project.
(b) Describe the actions that the firm took to endeavor to meet those goals.
(c) State whether the firm was successful in achieving all of the goals.
(d) If the firm was not able to achieve any of the goals, explain why it was not
able to reach each goal that was not met.

Firm (Typed or printed)

Name of Authorized Principal (Typed or printed)
Signature of Authorized Principal
Title
Date
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ATTACHMENT A

PROCEDURES OF THE UNIVERSITY OF MASSACHUSETTS BUILDING
AUTHORITY FOR THE PROCUREMENT OF CONSTRUCTION MANAGEMENT AT
RISK SERVICES PURSUANT TO M.G.L. C. 149A, §§ 1-13 (DATED FEBRUARY 17, 2010)

Procedures for the Procurement of Construction Management at Risk Services
Pursuant to M.G.L. c.149A, §§ 1-13
1.0

Introduction

The following constitutes the procedures of the University of Massachusetts Building
Authority (the “Authority”) relating to the procurement of construction management at risk
(“CM at Risk”) services pursuant to the Massachusetts General Laws, Chapter 149A, sections 1
thru 13 inclusive (“Chapter 149A”). The procedures outlined below (the “Procedures”) will be
used for Authority projects involving the construction, reconstruction, installation, demolition,
maintenance or repair of any building estimated to cost not less than $5,000,000 to be procured
using the CM at Risk delivery method under authority of Chapter 149A and any regulations
promulgated thereunder.
The Authority will seek CM at Risk services from contractors and other entities, including
joint ventures, that have the appropriate DCAM Certification of Eligibility in the category of
General Building Construction. The Authority has established a two (2) phase sealed competitive
process for the selection of a CM at Risk firm, hereinafter referred to as the “CM” or the “CM
Firm,” with which the Authority may enter into a contract to provide construction management at
risk services for a particular project. During the first phase, the Authority will “pre-qualify”
entities through dissemination of a publicly-advertised Request for Qualifications (“RFQ”).
During the second phase, the Authority will solicit proposals to provide CM at Risk services from
the pre-qualified firms, through a Request for Proposals (“RFP”) issued by the Authority. At the
conclusion of the RFP phase, the Authority will award a contract to the highest ranked proposer,
with whom it is able to successfully negotiate.
2.0

Overview of Selection Process

2.1
Prequalification Committee (Phase One). The Authority will appoint a
prequalification committee to review and evaluate all of the firms that respond to the RFQ issued
by the Authority with respect to the project. The prequalification committee will be comprised
of one (1) representative of the designer, the Authority’s project manager, and at least two (2)
other representatives of the Authority (the “Prequalification Committee”).
2.2
Request For Qualifications (Phase One). After the appointment of the
Prequalification Committee, the Authority will solicit CM Firms by inviting interested firms to
respond to a publicly-advertised RFQ. CM Firms will be requested to submit their qualifications
only, following the format that may be identified in the RFQ. The RFQ shall comply with the
requirements of Chapter 149A, including matters of content and public advertising. The
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Prequalification Committee will evaluate the qualifications of all CM Firms and select qualified
firms to participate in the RFP Phase (Phase Two) of the selection process.
2.3
Selection Committee (Phase Two). In Phase Two, the Authority will appoint a
selection committee, which selection committee may be the same as the Prequalification
Committee appointed by the Authority in Phase One. The selection committee will be
comprised of one (1) representative of the designer, the Authority’s project manager, and at least
two (2) other representatives of the Authority (the “Selection Committee”). The Selection
Committee will evaluate and rank the proposals submitted in response to the RFP issued by the
Authority.
2.4
Request for Proposals (Phase Two). After the appointment of the Selection
Committee, the Authority will solicit proposals from CM Firms that are pre-qualified in Phase
One. The RFP shall comply with the requirements of Chapter 149A, including matters of
content and public advertising. The CM at Risk contract shall be awarded to the CM Firm that
submits the highest ranked proposal with which the Authority is able to successfully negotiate.
3.0

Request For Qualifications (Phase One)

3.1.
Purpose. The Authority shall utilize a Request for Qualifications in order to prequalify CM Firms to participate in the Request For Proposal stage (Phase Two) of the selection
process.
3.2
Prequalification Committee. Prior to issuing a RFQ, the Authority shall establish
a Prequalification Committee the role of which shall be to review and evaluate the Qualification
Statements received in response to the RFQ. The Prequalification Committee shall be comprised
of no fewer than four (4) persons and shall include the Authority’s project manager, a
representative of the designer, and at least two (2) other representatives of the Authority.
3.3
Advertisement. The Authority will publicly notice the RFQ at least two (2) weeks
prior to the deadline for submitting responses to the RFQ. The public notice of the RFQ shall be:
(a) published in a newspaper of general circulation in the area in which the project is located; (b)
published in the Central Register; and (c) listed on the COMPASS system. The Authority will
make copies of the RFQ available to all interested firms on an equal basis.
3.4
Minimum Contents of the RFQ. The Authority shall issue a RFQ, which shall
include, at a minimum, the following information:
(a)

a general description of the project that may include, if available,
preliminary concept designs and key factors important to the final
selection;

(b)

identification of the owner, the designer, and the owner’s project
manager;
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(c)

a specific description of the scope of services that the CM Firm will
be requested to provide during the design, pre-construction, and
construction phases;

(d)

a general description of the anticipated project schedule and
estimated construction cost for the project;

(e)

a description of the submission procedures including the time, date,
and place for submission of responses to the RFQ, and information
regarding the general time frame in which the Authority will respond
to said responses;

(f)

a description of the format to which the responses to the RFQ shall
conform, including the number of copies required to be submitted;

(g)

a general description of the qualifications evaluation procedure and
criteria;

(h)

a description of the evaluation criteria that will be used in the CM
Firm selection process;

(i)

a strict prohibition against any unauthorized communication or
contact with the Authority or others involved with the project,
outside of official pre-proposal meetings conducted by the Authority,
if any; and

(j)

a statement indicating that the RFQ process is being used to pre-qualify CM
Firms that may be invited to submit a proposal in response to a RFP
pursuant to these Procedures.

The RFQ may also impose a limit on the size and number of pages to be included in the
response to the RFQ.
3.5
Qualification Statements. The RFQ shall provide that interested CM Firms shall
submit a Qualification Statement (the “Qualification Statement”) in response to the RFQ, that
every Qualification Statement must be signed under pains and penalties of perjury by a duly
authorized representative of the submitting CM Firm, and that a Qualification Statement failing
to conform to the foregoing requirement shall not be considered by the Prequalification
Committee. The RFQ shall inform prospective responders that notarizing a document is not the
same as signing a document under the pains and penalties of perjury and that notarizing the
Qualification Statement alone does not satisfy this mandatory requirement.
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The RFQ shall provide that a Qualification Statement submitted in response to the RFQ
shall include, at a minimum, the following:
(a)

a cover letter addressed to the Authority’s Prequalification
Committee for the project;

(b)

an executive summary detailing the response to each evaluation
criteria, if any are set forth in the RFQ, as well as the key elements
and factors that differentiate the submitting firm from other
responders;

(c)

completion of an application, such as the AIA Document A305,
1986 edition, or an SF330 or other similar application form that may
be identified in the RFQ, providing general business information and
financial capacity of the submitting firm;

(d)

a list of lawsuits and arbitrations to which the firm is a party relating
to construction contracts within the last three (3) years, including, if
applicable, any convictions or fines for violations of state or federal
law;

(e)

a project organization chart identifying key project personnel whom
the submitting firm proposes will have primary responsibility over
the specific project, including any key subconsultants identified in
the RFQ for the project, and a description of the respective roles and
responsibilities of each identified person;

(f)

an audited financial statement for the most recent fiscal year, which
financial statement shall remain confidential and shall not be deemed
a public record to the fullest extent permissible under the law;

(g)

a letter from a surety company confirming the CM Firm’s ability to
provide performance and payment bonds in the full amount of the
estimated construction cost for the project;

(h)

detailed information on the firm’s safety record including its
workers’ compensation experience modifier for the prior three (3)
years;

(i)

evidence of the firm’s compliance record with minority business
enterprise and women business enterprise inclusion goals and
workforce inclusion goals, if applicable;

(j)

information regarding the firm’s experience on prior projects of
similar scope, cost, and complexity including references from
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owners and architects (and current contact information) of no fewer
than three (3) such projects within a specified period of time;
(k)

information regarding the firm’s experience on prior projects
delivered using construction management at risk methods, including
references from owners and architects of such projects (and current
contact information for them);

(l)

a detailed list of any and all projects on which the firm was
terminated, failed to complete the work, or paid liquidated damages
to the owner within the past five (5) years, with an appropriate
explanation of the circumstances surrounding each incident;

(m) a summary of the firm’s project management capabilities including
specific examples of prior project management reports or other
illustrations of the firm’s operating philosophy, policies, and
procedures;
(n)

a Certificate of Eligibility issued by the Massachusetts Division of
Capital Asset Management and Maintenance (DCAM), pursuant to
section 44D of G.L. c.149, showing a capacity rating sufficient for
the project;

(o)

a current DCAM Update Statement; and

(p)

any other relevant information that the Authority determines to be
desirable.

3.6
Qualification Statement Evaluation Process. The Prequalification Committee
shall evaluate each Qualification Statement using the evaluation criteria provided in the RFQ.
The Prequalification Committee in its discretion may elect to conduct an interview with any CM
Firm that submitted a Qualification Statement if, in the opinion of the Authority, an interview is
necessary to determine whether such CM Firm should be deemed qualified. Only CM Firms
determined by the Prequalification Committee to be qualified pursuant to the qualifications
evaluation and criteria described in the RFQ will be selected to participate in Phase Two of the
selection process.
The Prequalification Committee shall pre-qualify a minimum of three (3) CM Firms.
During Phase Two, the Authority shall not accept proposals submitted by firms not pre-qualified
by the Prequalification Committee. The decision of the Prequalification Committee shall be final
and binding and shall not be subject to appeal except on the grounds of fraud or collusion. If the
Prequalification Committee is not able to pre-qualify a minimum of three (3) CM Firms, the
Authority shall either: (i) re-advertise the project pursuant to G.L. c.149A; (ii) procure the
project pursuant to the provisions of sections 44A to 44J, inclusive, of G.L. c.149; or (iii) procure
the project pursuant to any other method of procurement authorized by law.
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4.0

Request For Proposals (Phase Two)

4.1
Purpose. The Authority shall utilize a Request for Proposal process in order to
evaluate CM Firms pre-qualified in Phase One and to make a final selection of a CM Firm with
which to enter into contract negotiations for the project.
4.2
Selection Committee. Prior to issuing a RFP, the Authority shall establish a
Selection Committee, the role of which shall be to review and evaluate proposals submitted by
pre-qualified CM Firms. The Selection Committee shall be comprised of no fewer than four (4)
persons including the Authority’s project manager, a representative of the designer, and at least
two (2) other representatives of the Authority. The Authority may appoint any or all of the same
individuals who served on the Prequalification Committee to serve as members of the Selection
Committee for the same project.
4.3
Minimum Contents of the RFP. The Authority shall issue a RFP to each prequalified CM Firm that incorporates the elements of the RFQ and which RFP also includes, but
may not be limited to, the following additional information:
(a)

the date, time and place for submission of proposals;

(b)

a description of the submission requirements including separate price
and technical components;

(c)

information concerning the project scope including any preliminary
design information, geotechnical reports, existing condition surveys
and specifications that may be available;

(d)

information on the project schedule including design deliverables,
site availability, and occupancy expectations;

(e)

a detailed description of the scope of work and deliverables expected
from the CM Firm during the preconstruction phase and the
construction phase;

(f)

the minority business enterprise and women business enterprise
inclusion goals and workforce inclusion goals for the building
project;

(g)

a description of the communication guidelines to be followed during
the procurement process including any measures to assure that the
selection process will be open and fair;

(h)

the form of contract between the Authority and the CM Firm,
including general and supplemental conditions, and any incentive
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provisions allowable under Chapter 149A or any damages for delay
provisions;
(i)

the budget for the project;

(j)

a schedule of cost items including fee items, cost of the work items,
and cost of general conditions items;

(k)

specific information on the proposal evaluation criteria including any
rating system that will be used to evaluate and rank proposals;

(l)

a timetable and process for establishing the guaranteed maximum
price (“GMP”) for the CM at Risk contract, including, if known, the
level of design that will serve as the basis for the GMP and
limitations on the amount and use of contingency; and

(m) a list of the trade contractor classes of work to be required in the
trade contractor prequalification plan.
4.4
Price Proposal. The RFP shall require the submission of separate price and
technical proposals. The price proposal shall be submitted separately from, but at the same time
as, the technical proposal in a separately sealed envelope. All price information shall be
submitted with appropriate back-up in sufficient detail as required by the RFP. The price
proposal shall include the following information:
(a)

the preconstruction services fee, including appropriate detail, subject to the
maximum preconstruction services fee as may be established by the
Authority for the project;

(b)

the fee for construction services, including an explanation of the basis for
the fee, subject to the maximum construction services fee as may be
established by the Authority for the project;

(c)

the estimated general conditions costs with appropriate break-down thereof;
and

(d)

the construction contingency, including an explanation of the proposed use
thereof.

4.5
Technical Proposal. The RFP shall require the submission of a separate technical
proposal which shall include:
(a)
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(b)

supplemental relevant project references;

(c)

the project team members with position descriptions and relevant time
commitments of those team members throughout the course of the project;

(d)

a specific construction management plan indicating CM Firm’s approach to
controlling costs, schedule, quality, documents and claims;

(e)

preliminary definition of trade contractor and subcontractor bid packages
and scopes of work, and anticipated workers compensation payroll class
codes involved in the trade contractor scope of work;

(f)

affidavit of prevailing wage compliance pursuant to sections 26 through
27D, inclusive, of G.L. c.149;

(g)

a commitment letter from a surety company licensed to do business in the
commonwealth and whose name appears on United States Treasury
Department Circular 570 stating the surety's willingness to bond the
building project in the full sum of the contract at 110 percent of the budget
for the building project;

(h)

a technical challenges and potential solutions plan consisting of a detailed
discussion of the project’s technical challenges and potential alternative
solutions;

(i) any specific qualifications or exceptions to the terms of the form of contract,
general conditions, or supplemental conditions as included in the RFP; and
(j)

any other information deemed necessary or desirable by the Authority.

4.6
Selection Process. Upon receipt of the proposals in response to the RFP, the
Selection Committee shall evaluate and rank each proposal in accordance with the criteria set
forth in the RFP, which criteria may include any component of the technical and price proposals.
The Selection Committee may elect to interview all of the pre-qualified CM Firms who
submitted proposals in response to the RFP. If interviews are conducted, the Selection
Committee may, but shall not be required to, consider the interview when making its evaluation
of the CM Firms. The decision of the Selection Committee shall be final and not subject to
appeal except on the grounds of fraud or collusion. The list and ranking of CM Firms shall be
certified by the Authority and made available as a public record after such negotiations are
complete and a contract has been executed with a CM Firm.
4.7
Contract Negotiations. The Authority shall establish a schedule and process for
contract negotiations and execution of a contract between the Authority and the highest ranked
CM Firm and shall commence non-fee negotiations with the highest ranked CM Firm pursuant to
said schedule and process. At the conclusion of the negotiations, the Authority and the CM Firm
February 17, 2010
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shall initially execute a contract for construction management at risk services, which contract
may initially be limited to pre-construction services. The CM contract shall utilize a cost-plus
not to exceed guaranteed maximum price form of contract, which contract shall be acceptable to
the Authority in all respects. The CM contract shall stipulate that the Authority be entitled to
monitor and audit all project costs as it deems necessary and prudent. If the Authority
determines that negotiations with the highest ranked CM Firm will not result in a contract
acceptable to the Authority, the Authority shall terminate negotiations with the highest ranked
CM Firm and shall commence negotiations with the next highest ranked CM Firm. The process
shall continue until the Authority has reached an acceptable contract with one of the prequalified CM Firms.
4.7.1
GMP Negotiation Schedule and Process. The Authority shall establish a schedule
and process for determining the GMP and execution of the GMP Amendment to the selected CM
Firm’s contract, which shall comply with the following minimum requirements:
(a)

the GMP shall be established based on construction documents developed to
a minimum of sixty (60) percent completion;

(b)

the GMP shall include a pricing structure that specifically identifies the
following costs: (a) general conditions, (b) cost of the work, (c) construction
contingency, and (d) fee (or profit). The GMP shall be the maximum price
payable to the CM Firm for all project costs subject to modification only in
accordance with the changes provisions of the CM contract. The GMP may
include an Owner’s Contingency if the Authority chooses to include such an
item. The contract or the GMP Amendment shall allow the Authority to
monitor and audit all costs associated with the GMP;

(c)

the GMP Amendment may allow for incentives related to various
performance objectives so long as the total dollars available to the CM Firm
from incentive provisions shall not exceed one percent (1%) of the estimated
construction cost. However, the GMP Amendment shall not include any
incentive provisions related to the sharing of savings between the final GMP
and the final cost of construction services;

(d)

the GMP Amendment shall be executed before the commencement of any
construction work; provided, however, the Authority may choose to
authorize the commencement of construction work on so-called early
construction packages prior to the execution of the GMP Amendment. If, in
the opinion of the Authority, the project requires the implementation of one
or more early construction packages, the Authority and the CM Firm shall
execute a separate CM contract Amendment setting forth the scope of work
and price of each early construction package. The CM Firm shall be
required to provide payment and performance bonds covering the full value
of each early construction package. Each early construction package
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Amendment shall specify the cost of the work, the general conditions cost,
and the CM fee, if any;
(e)

if an early construction package is authorized by the Authority, the early
construction package scope of work shall be subject to the trade contractor
selection process for the stated scope of work only;

(f)

in the event that a GMP cannot be successfully negotiated between the
Authority and the CM Firm within the schedule established by the Authority
or on terms acceptable to the Authority, any existing trade contractor or
subcontractor agreements between the CM Firm and a trade contractor or
subcontractor for work associated with an early construction package shall
be assigned to the Authority or to another CM Firm designated by the
Authority in writing without the assent of the trade contractor or
subcontractor. The Authority, the CM Firm, the trade contractors, and the
subcontractors shall be bound by the terms of their respective trade
contractor and subcontractor agreement;

(g)

the GMP Amendment to the CM Firm’s contract shall include the following
information:
(i)

a detailed schedule of values including a line item breakdown
by trade of all costs associated with construction services
including any costs for early construction packages that are
be included in the GMP;

(ii)

dollar amounts of the CM Firm’s contingency;

(iii)

dollar amounts for the general conditions costs;

(iv)

dollar amount of the CM Firm’s fee, including any fee
associated with an early construction package;

(v)

a detailed list of all drawings, specifications, and other
information on which the GMP is based;

(vi)

a list of allowances and a statement of their basis;

(vii)

a list of any technical assumptions or clarifications on which
the GMP is based;

(viii) the dates for substantial and final completion on which the
GMP is based; and
(ix)
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(h)

within five (5) business days after the execution of the GMP Amendment,
the CM Firm shall provide all required performance and payment bonds in
the amount of the GMP.

4.7.2
Failure to Reach Agreement. In the event that the Authority is unable to negotiate
a GMP with the CM Firm in accordance with the schedule and procedure established by the
Authority, the Authority may commence non-fee contract and GMP negotiations with the next
highest ranked CM Firm in accordance with a revised schedule and procedure established by the
Authority. In the event that a contract and GMP Amendment cannot be successfully negotiated
between the Authority and the next highest ranked CM Firm within the schedule established by
the Authority and on terms acceptable to the Authority, the Authority shall terminate the Chapter
149A process and shall instead procure the project in accordance with sections 44A to 44J,
inclusive, of G.L. c.149. Following such termination, the Authority may not use the Chapter
149A CM at Risk delivery method for the same building project unless the building project has
been materially changed in form or function.
5.0

Trade Contractors and Subcontractors

5.1
Definitions. The term “trade contractor” shall be defined as those firms
performing any sub-bid classification of work listed in section 44F of G.L. c.149, or any other
sub-bid class of work specifically identified by the Authority for the project, provided that the
sub-bid work meets or exceeds the threshold sum identified in subsection (1) of section 44F of
G.L. c.149. The term “subcontractor” shall refer to those subcontractors who are not trade
contractors.
5.2
Applicability. The Authority shall establish separate processes with respect to the
prequalification of trade contractors. If the actual cost of trade contractor work falls below the
threshold sum identified in subsection (1) of section 44F of G.L. c.149, the CM Firm may award
such contracts using any reasonable and fair selection method, so long as such selection method
documented in writing by the CM and approved by the Authority in writing prior to
implementation.
5.3
Self-Performed Work. The CM Firm may submit its qualifications to bid on trade
contract or subcontract work in accordance with this Section provided that: (a) the CM Firm
customarily performs the work for which it submits qualifications; (b) the CM Firm performs
such work with employees on its own payroll; (c) the CM Firm meets all requirements of the
trade contractor or subcontractor selection process; and (d) the CM Firm does not participate as a
member of any prequalification or selection committee relative to a trade for which it seeks to
submit qualifications and/or bids. In such cases, the Authority shall appoint a person to carry out
the prequalification and selection committee responsibilities of the CM Firm.
5.4

Trade Contractor Selection Process.

5.4.1
Trade Contractor Prequalification. The Authority shall issue a Trade RFQ in
order to solicit Qualification Statements from all interested trade contractors, and to pre-qualify
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trade contractors to participate in the project. The Authority shall develop a Trade RFQ for each
category of trade contractor work. Any entity performing trade contractor work on the project
shall be pre-qualified in accordance with the trade prequalification process described in this
Section.
5.4.2
Trade Prequalification Committee. Before issuing a request for qualifications for
trade contractor work, hereinafter referred to as a Trade RFQ, the Authority shall establish a
Trade Prequalification Committee for the purpose of reviewing and evaluating Qualification
Statements received from trade contractors in response to a Trade RFQ. The Trade
Prequalification Committee shall be comprised of one (1) representative of the designer, one (1)
representative of the CM Firm, and two (2) representatives appointed by the Authority (the
“Trade Prequalification Committee”).
5.4.3
Advertisement of Trade RFQ. Each Trade RFQ shall be advertised at least two
(2) weeks prior to the deadline for submitting responses to the Trade RFQ. The advertisement
shall be (i) published in a newspaper of general circulation in the area in which the project is
located, (ii) published in the Central Register, and (iii) listed on the COMPASS system. The
public notice and advertisement shall appear at least 2 weeks prior to the deadline for submitting
responses to the Trade RFQ, and shall contain the following information, at a minimum:
(a)

the date, time and place for submission of Qualification Statements;

(b)

relevant information about the project and the bidding process;

(c)

specific criteria for trade contractor prequalification and selection;

(d)

a statement indicating that the RFQ will be used to pre-qualify trade
contractors that will be invited to submit a bid; and

(e)

a statement that the procurement process does not include a public
opening of Qualification Statements received from trade contractors, but
indicating that responders’ names will be posted.

The CM Firm shall provide detailed information describing the scope of work required
for each category of trade work, which description shall serve as the basis for the Trade RFQ.
The Trade RFQ shall require only the information set forth below in this paragraph, and shall
identify the specific point allocation for each category of information. The Authority will use its
discretion in allocating points among the subcategories, consistent with the total points for the
category as indicated below.
(A)

Management Experience (50 points total with a minimum requirement of 25
points necessary to be pre-qualified):
(i)
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(ii)

Personnel – including names, titles, years with the firm, education,
construction experience, and a list of projects completed by each person
identified;

(iii) Similar Project Experience – detailed information on similar projects
completed within that period of time specified in the Trade RFQ. Such
information shall include the project name and general description,
description of the scope, original trade contract sum, final trade contract sum
with a detailed explanation of any differences, and the original completion
date and final completion date with a detailed explanation of any
differences;
(iv) Terminations – a list of any projects on which the trade contractor was
terminated or failed to complete the work.
(v)

Lawsuits – a list of lawsuits commenced within the last three years in which
the trade contractor is a defendant or defendant-in-counterclaim. Such list
does not have to include lawsuits involving primarily personal injury or
workers’ compensation claims, or where the sole cause of action involves
the trade contractor’s exercise of its rights for direct payment under section
39F of G.L. c.30.

(vi) Safety Record – a three (3) year history of the trade contractor’s workers’
compensation experience modifier.
(B)

References (30 points with a minimum requirement of 15 points necessary to be
pre-qualified):
(i)

Clients – a list of references for all projects listed in A(iii) above including
the project name, client’s name, address, telephone and fax number, and
contact person. The trade contractor should ensure that such contact
information is current and usable.

(ii)

Credit – a list of a minimum of 5 credit references, including telephone and
fax number of contact person from key suppliers, vendors and banks. The
trade contractor should ensure that such contact information is current and
usable.

(iii) Public Project Record – a list of all completed public building construction
projects as defined in section 44A of G.L. c.149 during past three (3) years
with client’s name, address, telephone and fax number and contact person.
The trade contractor should ensure that such contact information is current
and usable.
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(C)

Capacity to Complete Projects (20 points with a minimum requirement of 10
points necessary to be pre-qualified):
(i)

Annual revenue for prior three (3) fiscal years. There shall be no
requirement for submission of financial statements.

(ii)

Revenue under contract for the next three (3) fiscal years.

(D) Mandatory

Requirements (for which no points are assigned):

(i)

Commitment Letter for payment and performance bonds at 110 percent of
the estimated trade contract value from a surety company licensed to do
business in the Commonwealth and whose name appears on United States
Treasury Department Circular 570.

(ii)

a Certificate of Eligibility issued by DCAM pursuant to section 44F of G.L.
c.149 for each category of trade work for which the trade contractor seeks to
be pre-qualified.

(iii) a current DCAM Update Statement.
5.4.4
Trade Contractor Qualification Statements. Each Trade RFQ shall provide that
every Qualification Statement submitted in response to a Trade RFQ must be signed under pains
and penalties of perjury by a duly authorized representative of the submitting CM Firm, and that
a Qualification Statement failing to conform to the foregoing mandatory requirement or any
other mandatory requirement set forth in the RFQ shall not be considered by the Trade
Prequalification Committee. The RFQ shall also inform trade contractors that notarizing a
document is not the same as signing it under the pains and penalties of perjury and therefore that
notarizing the Qualification Statement alone does not satisfy this mandatory requirement.
5.4.5
Trade Contractor Evaluation. Qualification Statements submitted by trade
contractors shall be reviewed and scored by the Trade Prequalification Committee. The
Authority may provide an additional 5 points to the total score of each DBE, MBE or WBE trade
contractor who is certified by SOMWBA and participates in the Trade Prequalification Process.
All trade contractors who achieve a score of 70 points or greater shall be pre-qualified and
entitled to submit a bid. The Authority shall notify the pre-qualified trade contractors of their
approval to submit a bid in that trade as well as the schedule and timing for the issuance of the
Request for Bids, if known. The decision of the Trade Prequalification Committee shall be final
and binding and not subject to appeal except on the grounds of fraud or collusion.
An individual trade contractor’s score shall be made available to the trade contractor
upon request, but shall not be a public record as defined in section 7 of chapter 4 and shall not be
open to public inspection to the fullest extent possible under the law. In addition, financial
information provided by a trade contractor in response to the Trade RFQ shall remain
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confidential and shall not become a public record as defined in section 7 of chapter 4 and shall
not be open to public inspection to the fullest extent possible under the law.
5.4.6
Trade Contractor Bidding Process. Pre-qualified trade contractors shall be
invited to submit a bid within their trade pursuant to a Request for Bids. The Request for Bids
shall include, but may not be limited to, the following information:
(a)

the date, time and place for submission of bids,

(b)

fully detailed drawings and specifications for a particular trade in
order to provide for full competition of each item of material to be
furnished under the trade contract in accordance with G.L. c.30 and
c.149;

(c)

a description of the trade contractor’s scope of work, including
alternates and allowances, if any;

(d)

a project schedule indicating the planned sequence and duration of
the trade contractor's work;

(e)

a list of all pre-qualified trade contractors for a particular scope of
work;

(f)

a bid form that shall require, without limitation, a listing of price,
addenda, alternates and allowances, if any, for the trade work;
certification that the trade contractor will perform the complete trade
work with employees on its own payroll, except for work
customarily performed by sub-trade subcontractors within the trade;
the names of all sub-trade contractors to be used if awarded the trade
contract with the contract sum for each sub-trade contractor, and
anticipated workers compensation payroll class codes involved in the
trade contractor scope of work;

(g)

an affidavit that all sub-trade contractors named on the bid form have
been pre-qualified by the trade contractor using criteria similar to the
criteria used in the trade prequalification process;

(h)

an affidavit of tax compliance;

(i)

an affidavit of prevailing wage compliance pursuant to sections 26
through 27D, inclusive, of G.L. c.149;

(j)

a non-collusion affidavit;
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(k)

a requirement for the trade contractor to post a five (5) percent bid
bond from a surety company licensed to do business in the
commonwealth and whose name appears on U.S. Treasury
Department Circular 570; but, the bid bond shall be returned to the
bidder if the bidder is not selected as the trade contractor;

(l)

the budget for the entire project, as well as the budget for the trade
contractor scope of work as provided in the GMP, if available, or as
provided in the most recent budget for the project; and

(m) a trade contractor agreement form including all exhibits.
Bids shall be opened publicly by the Authority and a contract shall be awarded to the
lowest prequalified bidder. Any bid which does not include the bid bond or affidavits required
or any response in which the information requested is incomplete, conditional, or obscure or
which contains any additions not required in the request for bids shall be rejected. If the
Authority receives fewer than three (3) responsive bids for any trade and the lowest bid exceeds
the estimated cost of the work for which the bids are requested, the CM Firm shall attempt to
negotiate an acceptable price with the lowest prequalified bidder. If the negotiations are
unsuccessful, the CM Firm shall terminate negotiations with the lowest prequalified bidder and
shall initiate negotiations with the trade contractor who was the second lowest prequalified
bidder. If the CM Firm is unsuccessful in negotiating an acceptable price with the lowest
prequalified bidder and second lowest prequalified bidder, the CM Firm, on behalf of and with
the consent of the Authority, may solicit additional bids, utilizing the Subcontractor Selection
Process established by the Authority for those subcontractors not interested in providing sub-bid
work.
5.4.7
Trade Contractor Agreements. Trade contractors selected by the CM Firm shall
return an executed trade contract, consistent with the form specified in subsection (k) of Section
8 of Chapter 149A, including the required performance and payment bonds, insurance certificate,
and any other form or exhibit that may be required by the Authority in the Request for Bids to
the CM Firm within ten (10) business days of receipt of the trade contract from the CM Firm.
The CM Firm shall execute a trade contract with each trade contractor.
5.5
Subcontractor Selection Process. For subcontractors who are not trade
contractors as defined herein and whose work has an estimated cost at or exceeding the threshold
sum identified in subsection (1) of Section 44F of G.L. c.149, the CM Firm shall provide the
Authority with a detailed written description of the qualifications that a subcontractor must have
in order to perform the work successfully as well as a list of three (3) subcontractors that the CM
Firm believes meet such qualifications. The Authority may, without the approval of the CM
Firm, eliminate subcontractors proposed by the CM Firm and may consider additional
subcontractors as long as such additional subcontractors are reasonably acceptable to the CM
Firm.
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Once all of the approved subcontractors are identified, the CM Firm shall prepare a list
of approved subcontractors for each specific scope of subcontractor work. The CM Firm shall
develop detailed bidding information and provide such information to each subcontractor on
the list of approved subcontractors and invite each approved subcontractor to submit a written
bid
for the work. The CM Firm shall indicate the bidders who are selected to be awarded a
subcontract and shall provide to the Authority a written explanation as to the reason for
the award of a subcontract.
If the CM Firm submits a bid to self-perform subcontract work, all bids shall be
transmitted to the Authority’s project manager. The project manager shall present a list of
the bids submitted by approved subcontractors to the Authority and shall indicate the
bidders who are selected to be awarded a subcontract.
If the cost of the subcontract work falls below the threshold sum identified in subsection
(1) of section 44F of G.L. c.149, the CM Firm may award contracts using any reasonable and
fair selection method, so long as such selection method is approved by the Authority.
5.5.1
Subcontractor Agreements. The CM Firm may utilize the statutory form of
trade contract, or a different form of subcontract acceptable to the Authority.
5.6
Application of Other Laws. Sections 26, 27, 27A, 27B, 27C, 27D, 29, 29C, and
34A of chapter 149, and sections 39F, 39J, 39K, 39N, 39O, 39P and 39R of chapter 30 shall
apply to all building projects using the construction management at risk delivery method set
forth in Chapter 149A.
End of
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ATTACHMENT B

Authority’s Minority and Women Project Participation Requirements

UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
MINORITY AND WOMEN PROJECT PARTICIPATION REQUIREMENTS
The University of Massachusetts Building Authority is committed to equal employment
opportunity, non-discrimination and affirmative action on all of its projects. The Authority
has established participation goals for minority and women business enterprises as well
as minority and women workers to be employed on all Authority projects. These goals
are as follows:
•
•
•

Construction: MBE and WBE participation goals: MBE: 4.2%; WBE: 8.8%
Design: MBE and WBE participation goals: MBE: 6.6%; WBE: 15.0%
Construction Workforce - Minorities: 15 .3%; Women: 6.9%

The following information is provided to ensure compliance with these goals.

DEFINITIONS
Minority: For the purpose of meeting the participation goals, minority means a person
who meets one or more of the following definitions:
I. American Indian or Native American: all persons having origins in any of the
original peoples of North America and who are recognized as an Indian by a tribe
or tribal organization.
Asian:
All persons having origins in any of the original peoples of the Far East,
2.
Southeast Asia, the Indian sub-continent, or the Pacific Islands, including, but not
limited to China, Japan, Korea, Samoa, India, and the Philippine Islands.
3. Black: All persons having origins in any of the Black racial groups of Africa,
including, but not limited to African Americans, and all persons having origins in
any of the original peoples of the Cape Verdean Islands.
4. Eskimo or Aleut: All persons having origins in any of the peoples of Northern
Canada, Greenland, Alaska and Eastern Siberia.
5. Hispanic: All persons having their origins in any of the Spanish -speaking
peoples of Mexico, Puerto Rico, Cuba, Central or South America, or the
Caribbean Islands.

MBE Status: A minority owned business shall be considered an MBE only if it has been
certified as a minority business enterprise by the Massachusetts Supplier Diversity Office
(formerly the State Office of Minority and Women Business Assistance (SOMWBA)) or
another state or federal agency.

WBE Status: A women owned business shall be considered a WBE only if it has been
certified as a women business enterprise by the Massachusetts Supplier Diversity Office
or another state or federal agency.

UMBA Mmomy and Women ProJect Panic1pot10n Requirements

MBE and WBE Participation: The MBE and WBE percentages are calculated from the
Direct Construction Costs (not including Bonds, Insurances and CM Contingency).

I. If the Construction Manager or any other contractor is itself an MBEor WBE,
MBEorWBEparticipation credit shall be given in an amount equal to its
entire contract price.
2. If the Construction Manager is a joint venture with one or more MBEor WBE
joint venturers, MBE/W BEparticipation credit shall be given to the joint venture
as follows: a) If the joint venture is certified by a state or federal agency as an
MBEor WBE, MBE/W BEcredit shall be given to the joint venture in an amount
equal to the entire contract price; b) If the joint venture is not certified, then
participation credit shall be given for the value of the work that is performed by
the MBE or WBEjoint venturer(s) and for the value of the work that is performed
by each MBEor WBETrade Contractor or non-Trade Contractor.
3. If an MBEor WBEsupplier but does not install equipment or materials,
MBE/W BEparticipation credit shall be given only if the MBEor WBEsupplier
is regularly engaged in sales of equipment or supplies to the construction industry
from an established place of business. MBE/W BEparticipation credit shall be
given the full amount of the purchase only if the MBEor WBEsupplier
manufactures the goods or substantially alters them before resale. In all other
cases, MBE/W BEparticipation credit shall be given for 50% of the purchase.
Workforce Participation Goals: The workforce participation goal percentages are

percentages of hours available in each trade.
REQUIREMENTS

Subject to the procureme!lt requirements of Mass. Gen. Laws c. 149A, and the
Authority's related procedures, the Authority requires that all Construction Managers and
Trade Contractors to make maximum possible efforts to reach the applicable participation
goals. Such efforts may include, but are not limited to the following activities:
•
•
•

Develop and implement outreach plans for MBE and WBE participation.
Document MBEand WBEavailability and response to outreach.
Conduct bid package opportunity analysis. The purpose of this analysis is
to identify core and ancillary opportunities to which MBEand WBETrade
Contractors and non-Trade Contractor may be invited to participate and
bid. In performing this task, care should be taken in breaking down or
combining elements of work into economically feasible units to facilitate
MBEand WBE participation.
• Include and highlight participation goals in advertising, procurement and
subcontracts.
• Designate an individual to be responsible for oversight and documentation
of compliance efforts; anti-discrimination and anti-harassment efforts and
enforcement; and meeting participation goals.
• Host pre-construction meetings to reinforce the policy and participation
goals and identify foreseeable barriers. At these meetings, develop
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•
•
•
•
•

specific, written plans that will enable all subcontractors to successfully
meet the goals.
Develop and implement a process for daily, weekly and monthly
monitoring.
Develop and implement strategies and consequences to address non
compliance.
Prepare a monthly report, to be submitted electronically to the owner's
project manager that includes description of compliance efforts,
compliance data, and analysis of compliance progress.
Require that each subcontractor designate a compliance person for this
project.
Maintain, and require that subcontractors maintain, records reasonably
necessary to ascertain compliance.

DOCUMENTATION
The Authority requires the submission of the following documentation on forms provided
by the Authority (see copies attached) to evidence efforts, progress and compliance with
the program. The Authority may also require other reasonable documentation to support
the program.
•
•
•
•
•
•
•

Contractor MBE/WBE Outreach Plan
Contractor Monthly MBE/WBE Outreach Plan Progress Report
MBE/WBE Schedule for Participation
MBE/WBE Letter of Intent
Request for Reduction/Waiver of MBE/WBE Requirements
Contractor's Weekly Workforce Report (2 pages)
Monthly Workforce Report

#164978.3
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UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
CONTRACTORMBE/WBE OUTREACHPLAN
UMBA Project No.____ __

Project Name ________________________

Name of Contractor _________________________

Project Location ________________
Date ___________________

Describe with specificity the steps you will take to inform MBEs and WBEs of project opportunities and encourage their participation in this project.

Outreach Activities Describe with specificity the steps you
will take to inform MBEs and WBEs of project
opportunities and encourage their participation in this
project.

Attach additional pages as needed.
#1645982

Describe when each activity
will be implemented

Describe how you will measure the effectiveness of
each specific activity

UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
CONTRACTOR MBE/WBE OUTREACH PROGRESS REPORT
UMBA Project No._ ___ __
Name of Contractor

Project Name _______ ________ ________

------------------------

Project Location __ _____________ __
Date

---------------------

This report should document the progress and outcomes of each of the activities outlined in the Outreach Plan previously submitted.
Outreach Activity

Attach additional pages as needed.
#1645999

Date implemented or
reasons for not
implementine

Outcomes

Remediation and/or substitute
activities if necessary

UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
SCHEDULE FOR PARTICIPATION
BY MINORITY AND WOMEN BUSINESS ENTERPRISES
(For TRADE SUBCONTRACT PACKAGES on CM AT RISK PROJECTS)
UMBA Project Number: __________

Project Location:,_____________

Project Name:_____________

Construction Manager: ___________

Trade Package Name/No.:_________

Bidder Subcontractor:___________

A. The Apparent Low Bidder must within seven (7) working days of the opening of the Trade Contractor Bids submit
a completed Schedule for Participation listing each and every MBE andWBE firm it will utilize with the scope of
work and dollar value commitment for each firm and their overall MBE/WBE dollar value commitments. This
form must be accompanied by a Completed LETTER of INTENT for each firm listed, signed by both the
bidder/ subcontractor and the MBE or \VBE firm and a copy of the firm's current CERTIFICATION LETTER from
the Massachusetts Supplier Diversity Office (SDO) (formerly SO\VMBA) or another state or federal agency.
B. Trade Subcontractor must submit its completed Schedule for Participation, Letters oflntent and SDO or other state
or federal agency Certification Letters to the UMBA Owner's Project Manager and the Construction Manager
within time set forth above. See Section_ of the Request for Bids for list of Prequalified Trade Contractors.
CERTIFICATION:
The Bidder agrees that if awarded the contract it will expend at least the amount of the contract set forth below for
MBE/WBE participation. For purposes of this commitment, MBE andWBE designation means that a business has
been certified by SDO or another state or federal agency as a MBE, WBE or M/WBE. Additional rules and
requirements may be set forth in the contract between UMBA and the Construction Manager. The Bidder must
indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional sheets as necessary):
Company Name & Address (If Bidder
is a MBE orWBE, list name here)

MBE
or
WBE

Describe MBE/WBE Scopes of
Work (clarify "Labor Only",
"Material Only" or "Labor and
tvlaterial"

If Supplier, indicate
Total Value of Supplies
(50° o of total counts
Toward Participation)

Total Dollar
Value of
Participation

I.
2.
3.

4.
5.
MBE Goal:$______

Total Dollar Value of MBE Commitment: $______

WBE Goal:$______

Total Dollar Value ofWBE Commitment:$_ _____

The undersigned hereby certifies that he she has read the terms and conditions of the contract with regard to
MBE/WBE participation and is authorized to bind the undersigned firm to the commitment set forth above.
Name of Firm: ______________________
Business Address: _____________

Print Name of Signatory:: _________
Title:________________

Authorized Signature: ____________________
Telephone No.:__________Fax No.:_________Date: _________

CM at Risk
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UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
LETTER OF INTENT
MINORITY AND WOMEN BUSINESS ENTERPRISES PARTICIPATION
(To be completed by MBE or WBE and submitted by the Trade Contractor to UMBA's Owner's Project Manager and the
Construction Manager within ten (10) working days after the opening of the Trade Contractor Bids.)
UMBA Project Number_______

Project Name ____________________

Project Location_____
.
____________
To_______________________
Name of Construction Manager
Indicate Certification agency and type: SOWMBA or other state or federal agency_________
Check appropriate category: __ MBE

WBE

M/WBE

I.
2.

This firm intends to perform work in connection with the above project.
This firm is currently certified by SDO (formerly SOMWBA) or the other indicated state or federal agency to perform the work
identified below, and has not changed its minority/women ownership, control, or management without notifying SDO or the other
state or federal agency within thirty (30) days of such a change.
3. This firm understands that if the Trade Contractor referenced above is awarded the contract, the Bidder intends to enter into an
agreement with this firm to perform the activity described below for the prices indicated. This firm also understands that the
above-referenced firm, as Trade Contractor, will make substitutions only as allowed by the terms of the Contract.
4. This firm understands that under the terms of the contract, only work actually performed by an MBE or WBE will be credited
toward MBE and WBE participation goals, this firm cannot assign or subcontract out any of its work without prior written
approval of the University of Massachusetts Building Authority, and any such assignment or subcontracting will not be credited
toward MBE and WBE participation goals.
MBE/WBE PARTICIPATION
Section/Item Number
(If Aoolicable)

Describe MBE/WBE Scopes of Work (Clarify
"Labor Only", "Material Only" or "Labor
and Material"

If Supplier, indicate total value
of Supplies (50% of total counts
toward participation)

Dollar Value of
Participation

Total Dollar Value: S________
________
Name of MBE/WBE Firm_________________________
.
Business Address______________________________________
Print Name of Authorized Signatory______________________________
Authorized Signature____________________________________
Title__________________________________________
Telephone No.________________

Fax No.__________________

Date____________________
CM at Risk
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UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
REQUEST FOR REDUCTION OR WAIYER
OF MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION GOALS
(For TRADE CONTRACTOR and TRADE SUBCONTRACTOR packages on
Construction Manager at Risk Projects)
UMBA Project Number:_______

Project Location:__________

Project Name: ___________

Construction Manager:________

Firm requesting reduction/waiver_____________________
Category of work for which reduction/waiver is sought______________
Identified MBE Goal: _ % Identified WBE Goal: _% Reduction sought._____
Please note that the University of Massachusetts Building Authority reserves the right to reduce
or waive the MBE and WBE participation goals established for this Contract upon written
request made by a Trade Contractor Bidder within the time frame set forth in the Request for
Bids. Such written request must demonstrate to the satisfaction of the Authority that it is not
feasible for a Trade Contractor Bidder, which is not itself an MBE or WBE, to meet the goals
established for this Contract based upon any or all of the following: (i) actual MBE and WBE
availability, (ii) the geographic location of the project to the extent related to MBE and WBE
availability, (iii) the scope of the work, (iv) the percentage of work available for MBEs and
WBEs, and (v) other relevant factors, including a documented inability by the prospective
Bidder to obtain commitments from MBE and WBE subcontractors sufficient to meet the MBE
and WBE goals after having made a diligent, good faith effort to do so.
Explain in detail why reduction or waiver is needed_______________

Provide documentation of efforts made to engage MBEs and WBEs, including at a minimum,
the following:
I. List all items of work under the Contract that the Bidder made available to MBEs and WBEs.
Identify all items of work that the Bidder did not make so available and state the reasons for
not making such work available to MBEs and WBEs. _____________
Where commercially reasonable, explain how subcontracts were divided into units capable of
being performed by MBEs and WBEs. __________________
2. Describe and document evidence that you sent written notices soliciting bids or proposals to
perform the items of work made available by the Bidder for MBEs and WBEs to all MBEs
and WBEs qualified to perform such work. Identify: (i) each MBE and WBE solicited, and
CM at Risk
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(ii) each MBE and WBE listed in the Supplier D iversity Office (formerly SOMWBA)
directory under the applicable trade category that was not solicited and reasons. For each
MBE and WBE solicited: (a) state the dates that notice was mailed, (b) provide a copy of the
written notice(s) sent, (c) provide evidence that you made reasonable efforts to follow up the
written notices sent to MBEs and WBEs with telephone calls or personal visits in order to
determine with certainty whether the firms were interested in performing the work (Phone
logs or other documentation must be submitted), and ( d) provide a statement of the response
received from each firm solicited, including the reason for rejecting any MBE or WBE that
submitted a bid or proposal.__

3. Evidence of efforts made to assist MBEs and WBEs that needed assistance in obtaining
bonding or insurance, or lines of credit with suppliers if the inability of MB Es and WBEs
to obtain bonding, insurance, or lines of credit is the reason given for the Bidder's inability
to meet the MBE and WBE goals.

4. Provide any other information supporting the request for a waiver or reduction in the MBE and WBE
participation goals, including without limitation evidence that you the Bidder placed
advertisements in appropriate media and trade association publications announcing the Bidder's
interest in obtaining bids or proposals from MBEs and WBEs, and/or sent written notification to
MBE and WBE economic development assistance agencies, trade groups and other organizations
notifying them of the Contract and the work to be subcontracted by the Bidder to MBEs and WBEs.

5. Provide any other information reasonably requested by the Authority to show that the Bidder has
taken all actions that could reasonably be expected to achieve the MBE and WBE participation goals.

Name of Firm:___________________
Business Address: ___________

Print Name of Signatory::_______
Title: ____________ __

Authorized Signature: _________________
Telephone No.: ________Fax No.:_ __ ____ _Date: ________
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UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
CONTRACTOR'S WEEKLY WORKFORCE REPORT
PART I (See PART II on separate sheet)
UMBA Project No ..__________ Project Name_________________________ _________
Name of General Contractor/Construction Manager______________________ Project Location_________
Name of Contractor Filing Report_______________________ Address___ _______________
Week Ending_____
_
,
JOB
CATEGORY

Report No .. ______
NAME OF EMPLOYEE

MINORITY
GROUP

WOMAN
YES/NO

VETERAN
YES/NO

"Minority" refers to American Indians or Native Americans, Asians, Blacks, Eskimos or Aleuts, and Hispanics (from North, Central or South America or the
Caribbean Islands).

#1644012

UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY
CONTRACTOR'S WEEKLY WORKFORCE REPORT
PART II (See PART I on separate sheet)
UMBA Project No.______

Project Name_________________________Project Location:_______________

Name of General Contractor/Construction Manager________________________________Minority Participation Goal(%)_____
Women Participation Goal(%)_____
Name of Contractor Filing Report______________________________________
.
Report No.______

Week Ending: _______
NOTE: Vet.= Veteran

Min. = Minority

Date Work Began__ ___ __

Date Work Completed_____ __

Worn.=Wornan

D Check here if this is a final report
Current Week

Job
Cateeorv

Nurnber of
Emolovees

Number of
Employees Who
Are
Min. Worn.
Vet.

Total
Weekly
Workforce
Hours

Total Weekly
Workforce
Hours
Min.
Worn.

Job To Date
Weekly%
Workforce
Hours
Min. Worn.

Total
Workforce
Hours

Total
Workforce
Hours To Date
Min.
Worn.

%of
Workforce
Hours To Date
Min. Worn.

TOTALS:
The undersigned hereby certifies under pains and penalties of perjury that the company submitting this report has followed the following listed legal requirements for each and every
employee listed on the certified payroll report (Weekly Payroll Report Form) submitted with this Weekly Workforce Report: I) faithfully completed the Federal Form 1-9 process: 2)
proper classification; 3) workers' compensation insurance coverage, unemployment insurance. social security taxes, and income taxes; and 4) all laws governing hospitalization and
medical benefits that meet the minimum requirements of G.L. c.176. The undersigned hereby certifies under pains and penalties of perjury that the above information and the
information on PART I of this Report is true and accurate.
Submit To: Clerk of the Works
for Project
#1643800

Authorized Signature_____________________
Print Name________________________
Title__________ _ _ _ __ ______ __

Date.___________
Telephone No.. ________
Fax No . __________
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MONTHLY WORKFORCE REPORT

CONSTRUCTION MANAGER:

UMBA Project No.

PROJECT:
CAMPUS:
PERIOD COVERED:

through
SUBCONTRACTOR

�OAL-15.3%

-Total Hours
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JTD%
Hours

GOAL -6.9%
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TOTALS:
JOB-TO-DATE (JTD) PERCENTAGES:
TRADE

Total Hours

Hours
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L__JTD%

Hours
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TOTALS:
JOB-TO-DATE (JTD) PERCENTAGES:

#1645093

c:__

L - "J
- L

[

I

7
�

ATTACHMENT C

Programming and Siting Study Report Volumes 1 & 2
prepared by Leers Weinzapfel Associates dated March 29, 2022

Drop box link: https://www.dropbox.com/t/C6Vaxk3DeTypE23I

