

**UNIVERSITY OF MASSACHUSETTS BUILDING AUTHORITY**



**ADDENDUM NO. 1**

**TO**

**REQUEST FOR PROPOSALS  
CONSTRUCTION MANAGER AT RISK SERVICES**

**FOR**

**PERRY HALL RENOVATIONS & EXPANSION  
FOR THE UNIVERSITY OF MASSACHUSETTS – LOWELL**

**PROJECT NO. UMBA 15-L2**

**Date of Addendum: July 1, 2016**

**Proposals Due: Thursday July 14, 2016 at 2:00 PM**



University of Massachusetts Building Authority  
UMass Lowell – Perry Hall Renovation & Expansion  
RFQ for Construction Manager at Risk Services – Addendum No. 1

## **ADDENDUM NO. 1**

---

**NOTICE TO RESPONDENTS** In accordance with the Request for Qualifications (the “RFQ”) issued by the University of Massachusetts Building Authority (the “Authority”) on June 15, 2016 for Construction Manager at Risk Services for the Perry Hall Renovation & Expansion at the University of Massachusetts - Lowell (the “Project”), the Authority is issuing this Addendum No. 1, which includes modifications to the RFQ.

---

Except as specifically modified by the information contained in this Addendum No. 1, the RFQ remains unchanged.

A. The due date for the RFQ submission is changed to July 14, 2016 at 2:00PM.

**END OF ADDENDUM NO. 1**